


Montgomery County Sanitary District No. 1
WWTP Clarifier Rehabilitation and Leachate Acceptance Modifications
Contract No. 2 - General Construction
Bid Comparison



<u>Base Bid</u>	Pollard	Rozell
1. General Conditions (1)	\$51,000	\$82,000
2. Primary Clarifier Rehab (Rehab launder, weirs, baffle & scum beach)	\$98,000	\$100,000
3. Secondary Clarifier Rehab (Rehab launder, baffle & scum beach, replace weirs with FRP)	\$134,800	\$156,000
4. Allowance No. 1	\$20,000	\$20,000
Subtotal:	\$303,800	\$358,000
<u>Alternate Bids</u>		
Alt 1 - Primary: New scum skimmers	\$29,517	\$55,500
Alt 2 - Primary: Replace grout on floor & squeegees	\$56,491	\$58,000
Alt 3 - Primary: Rehab center column, feedwell and rake arms	\$38,921	\$66,500
Alt 4 - Primary: Rehab bridges	\$15,989	\$34,600
Alt 5 - Secondary: New scum skimmers	\$29,517	\$90,000
Alt 6 -Secondary: Rehab center column, feedwell and rake arms	\$42,190	\$94,500
Alt 7 - Secondary: Replace grout on floor & squeegees	\$56,491	\$89,500
Alt 8 -Secondary: Rehab bridges	\$15,900	\$74,000
Alt 9 - Secondary: Electrical work	\$16,000	\$33,000
Alt 10 - Leachate Piping Work	\$27,000	\$30,000
Subtotal:	\$328,016	\$625,600
Total:	\$631,816	\$983,600

Notes:

- Pollard agreed to reduce General Condition from \$63,000 to \$51,000 as not performing base bid item 2 work.
- Recommended Award Amount is **\$248,800** based on highlighted items above (base bid items 1, 3 & 4 and Alt 9 & 10).