
 

 

 

80 Wolf Road, Suite 300, Albany, NY 12205  | Tel   518.453.9431  |  www.gpinet.com 

Valuing teamwork, quality & commitment. 

Offices Throughout 

the United States 

May 11, 2022 

 

Eric Mead 

Montgomery County Public Works 

6 Park Street 

Fonda, NY 12068 

 

Re:  Cemetery Drive Bridge Replacement over the South Chuctanunda Creek 

PIN 2754.54, D036212 

Town of Florida, Montgomery County, New York 

 

Dear Mr. Mead: 

 

In accordance with Chapter 14 of the Procedures for Locally Administered Federal Aid Projects, enclosed is the 

Contract Award Documentation Package as prepared by GPI/Greenman-Pedersen, Inc. for the subject project.  

The award package has been prepared in accordance with Chapter 14 of the Procedures. The documentation for 

the Contract Award Package follows the listing as shown in Section 14.4. 

 

A)  Proof of Advertising 

 

The contract appeared in the New York State Contract Reporter on April 18, 2022. The contract was also advertised 

in The Daily Gazette on April 18, 2022. 

 

B)  Memorandum of Bids  

 

The Memorandum of Bids is enclosed and requires your signature. The spreadsheet shows the Engineer’s 

Estimate of Quantities and Unit Prices.  The memorandum also shows the unit prices bid by all bidders.   

 

C)  Verification of the Low Bidder (mathematical certification) 

 

GPI/Greenman-Pedersen, Inc. completed the mathematical certification of the low bidder on May 11, 2022 as 

part of the bid analysis. No corrections were necessary for any of the bids. The low bidder’s bid remained the 

announced bid of $1,139,455.00. 

 

D)  Recommendation of Award by Sponsor 

 

Enclosed is the Recommendation of Award proposing award of the contract to Bette & Cring, LLC of Latham, NY. 

This recommendation requires your concurrence. 
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E)  Copy of Signed Proposal of the Low Bidder 

 

The proposal included all of the required items as identified in the bid completeness check as found in the 

information to bidders, including the following: 

1. Bid Form 

2. Certified Copy of Resolution of Board of 

Directors (for Corporations) 

3. Unit Price Bid Sheets 

4. Non-Collusive Bidding Certificate  

5. 5% Bid Security (Bid Bond/Certified Check) 

6. Affidavit of Worker’s Compensation 

7. Iran Divestment Act Certification 

8. Disclosure of Lobbying Activities 

9. D/M/WBE Utilization Goals 

 

F)  Bid Analysis from Sponsor 

 

The following components have been addressed in conducting the bid analysis: 

 

1.  The contract advertisement met the contract advertisement requirements by advertising for a minimum of 

three weeks in advance of the bid opening in the New York State Contract Reporter. Given that five contractors 

bid on the contract, adequate competition has been secured. 

 

2.  Bids were opened on May 10, 2022 at 2:00 PM. 

 

3.  The bidder proposed for award is the same low bidder that was determined at the bid opening, Bette & Cring, 

LLC. 

 

4.  The low bid is 20.9% below the engineer’s estimate and 3.1% below the second bidder. A review of all bids 

does not indicate unbalanced bidding by the low bidder. The low bid is more than 15% lower than the Engineer’s 

Estimate, therefore a reasonable justification is to be included as follows:  

 

The low bidder’s cost for two lump sum items (Item 551.13 – Furnishing Equipment for Driving Piles and Item 

619.0501 – Temporary Structures and Approaches) were significantly less than the engineer’s estimate. The 

difference of these two items makes up over 60% of the cost difference. Considering the low bidder’s experience 

in completing these two items, there is no concern that they can complete the work at the bid amount.     

 

G)  Documentation demonstrating the low bidder’s good faith effort of Disadvantaged Business Enterprise 

Competition 

 

In accordance with Paragraph 13.5.1 of the Procedures, the goals outlined in the Contract Proposal which was 

signed by Bette & Cring, LLC indicates a 6% DBE goal participation. Bette & Cring, LLC. has been recognized as the 

apparent low bidder and will be submitting a DBE Utilization Package within seven (7) days of the EBO template 

initiation by New York State Department of Transportation.   

 

H)  Certification of the Low Bidder Responsibility 

 

Using the following guidelines as established by the Governor’s Executive Order #170.1 the low bidder has been 

determined to be responsible. 

 

1.  The low bidder does not lack the expertise, experience or financial resources to complete the project. 

 

2.  There is no apparent criminal conduct in connection with government contracts. 
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3. The low bidder has not demonstrated grave disregard for the personal safety of employees, government 

personnel, or members of the public. 

 

4.  The low bidder has no record of willful non-compliance with prevailing wages.  

 

5.  The low bidder has no other significant labor law violations. 

 

6.  The low bidder has no apparent violations of the Workers Compensation Laws. 

 

7.  The low bidder has no apparent criminal conduct involving violations of Environmental Conservation Law or 

other environmental statutes. 

 

8.  The low bidder has apparently demonstrated good faith efforts to comply with Federal or State statutes and 

regulations regarding efforts to solicit and utilize Minority, Women or Disadvantaged Business Enterprises on 

government contracts. 

 

9.  The low bidder apparently complies with State and Federal equal opportunity statutes and regulations. 

 

10.  Since the low bidder’s submitted bid is 20.9% lower than the engineer’s estimate, performance and 

completion of the project appears likely. 

 

11.  There are no other causes so serious and compelling that it raises questions about the present responsibility 

of the low bidder. 

 

In addition to the items above, the following checks have been performed as part of the review for bidder 

responsibility: 

 

• A check of the US Federal Contractor Registration System for Award Management (SAM) has been made 

for Active, Debarred, Suspended, or Voluntarily Excluded Firms and Bette & Cring, LLC holds an active 

registration to complete federally funded contracts. 

  

• A check of the Department of Labor’s monthly list of firms debarred for willful violations of the labor law 

has been made and Bette & Cring, LLC does not appear.   

 

• A check of the Department of State’s Corporation database has been made and Bette & Cring, LLC has the 

proper authority to conduct business in New York State.   

 

• A check with the Office of Safety and Health Administration for possible safety violations shows that Bette 

& Cring, LLC has no record of any major violations.  

 

I)  Certification of resolution of conditional approval Items at PS&E Approval 

 

There were no conditional approval Items at the time of PS&E approval. 

 

J)  Copy of all amendments/addendum not included in with the original proposal 

 

Amendment 1 was issued on April 22, 2022. 

Amendment 2 was issued on May 3, 2022. 
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K)  A description from the Sponsor on how they intend to inspect and provide QA/QC 

 

1.  Contract Inspection:  Montgomery County will retain GPI to provide construction support services and oversee 

construction inspection.  

 

2.  Project QA/QC:  The project will be administered in accordance with the latest New York State Department of 

Transportation Standard Specifications. Montgomery County will require all manufacturers, vendors, contractor and 

construction inspection engineers to certify materials and workmanship ensuring they conform to the Specifications. 

 

L)  Bridge Construction Unit Cost Data   

  

This project is a single bridge replacement, therefore the bridge construction cost is the total bid amount of 

$1,139,455.00. The itemized bridge share of construction costs for the low bidder for each bridge item is enclosed 

along with pertinent contract plan sheets in accordance with Section 14.6 of the Procedures.   

 

GPI/Greenman-Pedersen, Inc. recommends that Montgomery County award the subject project to Bette & Cring, 

LLC. If you are in concurrence with this, please include all supporting documents (A-L above) in a letter to NYSDOT 

Region 2 to complete the Award Documentation Package requirements.   

 

Should you have any questions regarding the enclosed information or require any additional information, please 

feel free to contact me at (518) 898-9566 or skern@gpinet.com.    

 
Sincerely, 

GREENMAN-PEDERSEN, INC. 

 

 

Sheri Kern, P.E. 

 

cc:  I. Liszczynskij, NYSDOT (via Email) 

J. Simkulet, GPI (via Email) 

File 
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THE I}AILY GAZETTE
COMPANY INC.

You r L o callv 
:,Ti:*llli,'"tJ".: 

f N ewsp ap ers

2345 Maxon Rd. Ext.

PO Box 1090. Schenectady, NY 12301 '518-374-4141

Ad lD: 95577
Prebill

Sold to: Account lD: 6520

Jaclyn Hernigle
Montgomery Co. Purchasing
P.O. Box 1500
Fonda, NY 12068

$13.441 I | $tg.++

Billto:

Jaclyn Hernigle
Montgomery Co. Purchasing
P.O. Box 1500
Fonda, NY 12068

Please pav from this Prebill. Return stub with payment. Rep lD: HOU Terms: Net 15

Description
Classification of Ad: 10 - Legals Zone:

Text: Notice is hereby given that the County of Montgomery is...

Charges from 4/18/2022 to 4/18/2022

Date Pub Tvpe Desc Price Discount Applied Due

4t18t22 AMS Ad Notice is hereby given that the $7.89 $7.89

4t1Bt22 AMS Web Web Charge $0.55 $0.55

4t18t22 AMS Affidavit Affidavit $5.00 $5.00

Please return this portion with your payment.

Remit Payment to:
The Recorder
2345 Maxon Rd. Ext.
PO Box 1090
Schenectady, NY 12301
Phone: 518-374-414'l
Fax:

Jaclyn Hernigle
Montgomery Co. Purchasing
P.O. Box 1500

Fonda, NY 12068

Advertising Prebill

Amount Due $13.44

Amount Enclosed

lssue Date:

Advertising Prebill Date: 5t1t2022

Ad# 95577

Account # 6520

t1



State of New York,
Cify and County of Montgomery,
ss.;

Patti Schissler, being duly sworn, says that he/she resides
in the Town of Rotterdam and County of Schenectady and
that she is an employee of The Daily Gazette,, publisher of
The Amsterdam Recorder, a daily newspaper published in
Montgomery County, Amsterdam, New York and that the notice,

^ printed copy of which is hereunto attached, was
printed in The Amsterdam Recorder on the following
dates:

I Insertions: April18,2022

(signature)

(printed name)

Sworn to me on this 2nd day of M.ay 2022

!-leather E Walker

NOTARY PUBLIC, STATE OF NEWYORK
Registration No. 01 WA6422732

Qualifiurd in $cheneatady County

ComrniosirlnFxPires 09t?7!2025

NOTARY PUBLIC
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Letting Date: May 10, 2022

County: Montgomery

Contract NO. D036212 / PIN 2754.54

No. of Bids 5

CONTRACTOR BID AMOUNT

Bette & Cring, LLC $1,139,455.00

Winn Construction Services, Inc. $1,175,035.50

Tioga Construction Co., Inc. $1,235,425.00

ING Civil, Inc. $1,244,200.00

James H. Maloy, Inc. $1,275,000.00

BID VERIFIED BY GPI/GREENMAN PEDERSEN, INC. ON MAY 10, 2022.

I hereby certify that this contract was bid in accordance with standard competitive bidding procedures and requirements and this tabulation includes all bids received at a public bid 

opening held by Montgomery County on May 10, 2022 at 2:00 PM for a contract in the Town of Florida known as the Cemetery Drive Bridge Replacement over the South Chuctanunda 

Creek. 

Date

~~MEMORANDUM OF BIDS~~

TOWN OF FLORIDA, MONTGOMERY COUNTY

CEMETERY DRIVE BRIDGE REPLACEMENT

Eric Mead

Commissioner, Montgomery County Department of Public Works

OVER THE SOUTH CHUCTANUNDA CREEK

Low Bid of $1,139,455.00 for D036212 / PIN 2754.54, is 79.1% of the Engineers Estimate of $1,440,098.00

Greenman-Pedersen, Inc.

5/11/2022



~~ENGINEER'S ESTIMATE~~

CEMETERY DRIVE BRIDGE REPLACEMENT

OVER THE SOUTH CHUCTANUNDA CREEK

TOWN OF FLORIDA, MONTGOMERY COUNTY

Letting Date: May 10, 2022

County: Montgomery

Contract NO. D036212 / PIN 2754.54

  

Item # Description Unit Quantity Unit Cost Total Cost

201.06 CLEARING AND GRUBBING LS 1 15,000.00$    15,000.00$             

202.120001 REMOVING EXISTING SUPERSTRUCTURES LS 1 30,000.00$    30,000.00$             

202.19 REMOVAL OF SUBSTRUCTURES CY 75 250.00$         18,750.00$             

203.02 UNCLASSIFIED EXCAVATION AND DISPOSAL CY 35 125.00$         4,375.00$               

203.03 EMBANKMENT IN PLACE CY 395 30.00$           11,850.00$             

203.21 SELECT STRUCTURAL FILL CY 120 85.00$           10,200.00$             

206.01 STRUCTURE EXCAVATION CY 1,000 25.00$           25,000.00$             

206.0201 TRENCH AND CULVERT EXCAVATION CY 215 50.00$           10,750.00$             

207.27 PREFABRICATED COMPOSITE INTEGRAL ABUTMENT DRAIN SY 100 15.00$           1,500.00$               

209.13 SILT FENCE - TEMPORARY LF 450 5.00$            2,250.00$               

304.12 SUBBASE COURSE, TYPE 2 CY 55 110.00$         6,050.00$               

402.128304 12.5 F3 TOP COURSE HMA, 80 SERIES COMPACTION TON 26 300.00$         7,800.00$               

402.198904 19 F9 BINDER COURSE HMA, 80 SERIES COMPACTION TON 13 350.00$         4,550.00$               

402.378904 37.5 F9 BASE COURSE HMA, 80 SERIES COMPACTION TON 19 400.00$         7,600.00$               

407.0103 STRAIGHT TACK COAT GAL 21 30.00$           630.00$                  

490.30 MISCELLANEOUS COLD MILLING OF BITUMINOUS CONCRETE SY 195 25.00$           4,875.00$               

551.012053 STEEL H-PILES (HP 12X53) LF 370 50.00$           18,500.00$             

551.13 FURNISHING EQUIPMENT FOR DRIVING PILES LS 1 125,000.00$  125,000.00$           

553.020001 COFFERDAM (TYPE 2) EA 1 8,000.00$      8,000.00$               

553.020002 COFFERDAM (TYPE 2) EA 1 8,000.00$      8,000.00$               

555.09 CONCRETE FOR STRUCTURES, CLASS HP CY 106 1,500.00$      159,000.00$           

556.0203 GALVANIZED BAR REINFORCEMENT FOR STRUCTURES LB 20,900 2.25$            47,025.00$             

556.03 STUD SHEAR CONNECTORS FOR BRIDGES EA 560 7.00$            3,920.00$               

557.0109 SUPERSTRUCTURE SLAB WITH INTEGRAL WEARING SURFACE - TYPE 9 FRICTIONSY 165 525.00$         86,625.00$             

557.2009 STRUCTURAL APPROACH SLAB WITH INTEGRAL WEARING SURFACE - TYPE 9 FRICTIONSY 46 300.00$         13,800.00$             

558.02 LONGITUDINAL SAWCUT GROOVING OF STRUCTURAL SLAB SURFACE SY 180 35.00$           6,300.00$               

559.01 PROTECTIVE SEALING OF STRUCTURAL CONCRETE ON NEW BRIDGE DECKSSF 1,805 2.00$            3,610.00$               

564.0501 STRUCTURAL STEEL, TYPE 1 LS 1 112,000.00$  112,000.00$           

564.20010008 HOT-DIP GALVANIZING OF STRUCTURAL STEEL LB 49,400 0.50$            24,700.00$             

568.51 STEEL BRIDGE RAILING (FOUR RAIL) LF 166 350.00$         58,100.00$             

568.70 TRANSITION BRIDGE RAILING LF 128 200.00$         25,600.00$             

603.6009 REINFORCED CONCRETE PIPE CLASS III, 36 INCH DIAMETER LF 25 150.00$         3,750.00$               

606.10 BOX BEAM GUIDE RAILING LF 18 100.00$         1,800.00$               

606.120201 BOX BEAM GUIDE RAILING END ASSEMBLY, TYPE IIA EA 4 2,400.00$      9,600.00$               

610.1402 TOPSOIL - ROADSIDE CY 26 140.00$         3,640.00$               

610.1601 TURF ESTABLISHMENT - ROADSIDE SY 235 5.00$            1,175.00$               

619.01 BASIC WORK ZONE TRAFFIC CONTROL LS 1 25,000.00$    25,000.00$             

619.04 TYPE III CONSTRUCTION BARRICADES WITH LIGHTS EA 3 150.00$         450.00$                  

619.0501 TEMPORARY STRUCTURES AND APPROACHES NO 1 LS 1 300,000.00$  300,000.00$           

619.1711 TEMPORARY POSITIVE BARRIER - CATEGORY 1 (PINNING PROHIBITED) LF 250 25.00$           6,250.00$               

619.1719 WARNING LIGHTS ON TEMPORARY POSITIVE BARRIERS EA 2 100.00$         200.00$                  

620.04 STONE FILLING (MEDIUM) CY 90 120.00$         10,800.00$             

620.05 STONE FILLNG (HEAVY) CY 660 90.00$           59,400.00$             

620.0801 BEDDING MATERIAL, TYPE 1 CY 210 70.00$           14,700.00$             

625.01 SURVEY OPERATIONS LS 1 8,000.00$      8,000.00$               

627.50140008 CUTTING PAVEMENT LF 58 15.00$           870.00$                  

637.11 ENGINEER'S FIELD OFFICE - TYPE 1 MNTH 5 2,000.00$      10,000.00$             

646.23 LARGE SNOWPLOWING DELINEATOR EA 16 25.00$           400.00$                  

646.32 STEEL POST, 2.0 LB/FT EA 8 75.00$           600.00$                  

647.61 REMOVE AND DISPOSE SIGNS, GROUND MOUNTED - SIZE I (UNDER 30 SF) EA 5 55.00$           275.00$                  

697.03 FIELD CHANGE PAYMENT DC 66,000 1.00$            66,000.00$             

698.04 ASPHALT PRICE ADJUSTMENT DC 100 1.00$            100.00$                  

698.05 FUEL PRICE ADJUSTMENT DC 250 1.00$            250.00$                  

698.06 STEEL/IRON PRICE ADJUSTMENT DC 100 1.00$            100.00$                  

699.040001 MOBILIZATION LS 1 55,378.00$    55,378.00$             

TOTAL = 1,440,098.00$     

ENGINEERS ESTIMATE

Greenman-Pedersen, Inc.



~~VERIFICATION OF BIDS~~

CEMETERY DRIVE BRIDGE REPLACEMENT

OVER THE SOUTH CHUCTANUNDA CREEK

TOWN OF FLORIDA, MONTGOMERY COUNTY

Letting Date: May 10, 2022

County: Montgomery

Contract NO. D036212 / PIN 2754.54

No. of Bids 5

BIDDER BIDDER NAME

1 Bette & Cring, LLC

2 Winn Construction Services, Inc.

3 Tioga Construction Co., Inc.

4 ING Civil, Inc.

5 James H. Maloy, Inc.

  

Item # Description Unit Quantity Unit Cost Total Cost Unit Cost Total Cost % Diff Unit Cost Total Cost % Diff

201.06 CLEARING AND GRUBBING LS 1 15,000.00$         15,000.00$              1,000.00$           1,000.00$                -93% 3,000.00$           3,000.00$                -80%

202.120001 REMOVING EXISTING SUPERSTRUCTURES LS 1 30,000.00$         30,000.00$              100,000.00$       100,000.00$            233% 55,000.00$         55,000.00$              83%

202.19 REMOVAL OF SUBSTRUCTURES CY 75 250.00$              18,750.00$              100.00$              7,500.00$                -60% 75.00$                5,625.00$                -70%

203.02 UNCLASSIFIED EXCAVATION AND DISPOSAL CY 35 125.00$              4,375.00$                100.00$              3,500.00$                -20% 19.00$                665.00$                   -85%

203.03 EMBANKMENT IN PLACE CY 395 30.00$                11,850.00$              25.00$                9,875.00$                -17% 27.00$                10,665.00$              -10%

203.21 SELECT STRUCTURAL FILL CY 120 85.00$                10,200.00$              50.00$                6,000.00$                -41% 59.00$                7,080.00$                -31%

206.01 STRUCTURE EXCAVATION CY 1,000 25.00$                25,000.00$              25.00$                25,000.00$              0% 18.00$                18,000.00$              -28%

206.0201 TRENCH AND CULVERT EXCAVATION CY 215 50.00$                10,750.00$              10.00$                2,150.00$                -80% 29.00$                6,235.00$                -42%

207.27 PREFABRICATED COMPOSITE INTEGRAL ABUTMENT DRAIN SY 100 15.00$                1,500.00$                15.00$                1,500.00$                0% 19.00$                1,900.00$                27%

209.13 SILT FENCE - TEMPORARY LF 450 5.00$                  2,250.00$                5.00$                  2,250.00$                0% 5.00$                  2,250.00$                0%

304.12 SUBBASE COURSE, TYPE 2 CY 55 110.00$              6,050.00$                100.00$              5,500.00$                -9% 115.00$              6,325.00$                5%

402.128304 12.5 F3 TOP COURSE HMA, 80 SERIES COMPACTION TON 26 300.00$              7,800.00$                400.00$              10,400.00$              33% 400.00$              10,400.00$              33%

402.198904 19 F9 BINDER COURSE HMA, 80 SERIES COMPACTION TON 13 350.00$              4,550.00$                400.00$              5,200.00$                14% 400.00$              5,200.00$                14%

402.378904 37.5 F9 BASE COURSE HMA, 80 SERIES COMPACTION TON 19 400.00$              7,600.00$                400.00$              7,600.00$                0% 400.00$              7,600.00$                0%

407.0103 STRAIGHT TACK COAT GAL 21 30.00$                630.00$                   50.00$                1,050.00$                67% 20.00$                420.00$                   -33%

490.30 MISCELLANEOUS COLD MILLING OF BITUMINOUS CONCRETE SY 195 25.00$                4,875.00$                25.00$                4,875.00$                0% 18.00$                3,510.00$                -28%

551.012053 STEEL H-PILES (HP 12X53) LF 370 50.00$                18,500.00$              50.00$                18,500.00$              0% 70.00$                25,900.00$              40%

551.13 FURNISHING EQUIPMENT FOR DRIVING PILES LS 1 125,000.00$       125,000.00$            50,000.00$         50,000.00$              -60% 50,000.00$         50,000.00$              -60%

553.020001 COFFERDAM (TYPE 2) EA 1 8,000.00$           8,000.00$                1.00$                  1.00$                       -100% 6,000.00$           6,000.00$                -25%

553.020002 COFFERDAM (TYPE 2) EA 1 8,000.00$           8,000.00$                1.00$                  1.00$                       -100% 6,000.00$           6,000.00$                -25%

555.09 CONCRETE FOR STRUCTURES, CLASS HP CY 106 1,500.00$           159,000.00$            750.00$              79,500.00$              -50% 630.00$              66,780.00$              -58%

556.0203 GALVANIZED BAR REINFORCEMENT FOR STRUCTURES LB 20,900 2.25$                  47,025.00$              2.50$                  52,250.00$              11% 2.80$                  58,520.00$              24%

556.03 STUD SHEAR CONNECTORS FOR BRIDGES EA 560 7.00$                  3,920.00$                4.50$                  2,520.00$                -36% 5.00$                  2,800.00$                -29%

557.0109 SUPERSTRUCTURE SLAB WITH INTEGRAL WEARING SURFACE - TYPE 9 FRICTIONSY 165 525.00$              86,625.00$              550.00$              90,750.00$              5% 650.00$              107,250.00$            24%

557.2009 STRUCTURAL APPROACH SLAB WITH INTEGRAL WEARING SURFACE - TYPE 9 FRICTIONSY 46 300.00$              13,800.00$              350.00$              16,100.00$              17% 400.00$              18,400.00$              33%

558.02 LONGITUDINAL SAWCUT GROOVING OF STRUCTURAL SLAB SURFACESY 180 35.00$                6,300.00$                25.00$                4,500.00$                -29% 30.00$                5,400.00$                -14%

559.01 PROTECTIVE SEALING OF STRUCTURAL CONCRETE ON NEW BRIDGE DECKSSF 1,805 2.00$                  3,610.00$                1.00$                  1,805.00$                -50% 0.50$                  902.50$                   -75%

564.0501 STRUCTURAL STEEL, TYPE 1 LS 1 112,000.00$       112,000.00$            110,000.00$       110,000.00$            -2% 165,000.00$       165,000.00$            47%

564.20010008 HOT-DIP GALVANIZING OF STRUCTURAL STEEL LB 49,400 0.50$                  24,700.00$              0.60$                  29,640.00$              20% 0.50$                  24,700.00$              0%

568.51 STEEL BRIDGE RAILING (FOUR RAIL) LF 166 350.00$              58,100.00$              303.00$              50,298.00$              -13% 350.00$              58,100.00$              0%

568.70 TRANSITION BRIDGE RAILING LF 128 200.00$              25,600.00$              215.00$              27,520.00$              8% 240.00$              30,720.00$              20%

603.6009 REINFORCED CONCRETE PIPE CLASS III, 36 INCH DIAMETER LF 25 150.00$              3,750.00$                75.00$                1,875.00$                -50% 215.00$              5,375.00$                43%

606.10 BOX BEAM GUIDE RAILING LF 18 100.00$              1,800.00$                65.00$                1,170.00$                -35% 75.00$                1,350.00$                -25%

606.120201 BOX BEAM GUIDE RAILING END ASSEMBLY, TYPE IIA EA 4 2,400.00$           9,600.00$                2,400.00$           9,600.00$                0% 2,600.00$           10,400.00$              8%

610.1402 TOPSOIL - ROADSIDE CY 26 140.00$              3,640.00$                65.00$                1,690.00$                -54% 115.00$              2,990.00$                -18%

610.1601 TURF ESTABLISHMENT - ROADSIDE SY 235 5.00$                  1,175.00$                1.00$                  235.00$                   -80% 2.00$                  470.00$                   -60%

619.01 BASIC WORK ZONE TRAFFIC CONTROL LS 1 25,000.00$         25,000.00$              10,000.00$         10,000.00$              -60% 10,000.00$         10,000.00$              -60%

619.04 TYPE III CONSTRUCTION BARRICADES WITH LIGHTS EA 3 150.00$              450.00$                   85.00$                255.00$                   -43% 130.00$              390.00$                   -13%

619.0501 TEMPORARY STRUCTURES AND APPROACHES NO 1 LS 1 300,000.00$       300,000.00$            185,000.00$       185,000.00$            -38% 168,000.00$       168,000.00$            -44%

619.1711 TEMPORARY POSITIVE BARRIER - CATEGORY 1 (PINNING PROHIBITED)LF 250 25.00$                6,250.00$                10.00$                2,500.00$                -60% 30.00$                7,500.00$                20%

619.1719 WARNING LIGHTS ON TEMPORARY POSITIVE BARRIERS EA 2 100.00$              200.00$                   100.00$              200.00$                   0% 30.00$                60.00$                     -70%

620.04 STONE FILLING (MEDIUM) CY 90 120.00$              10,800.00$              65.00$                5,850.00$                -46% 59.00$                5,310.00$                -51%

620.05 STONE FILLNG (HEAVY) CY 660 90.00$                59,400.00$              70.00$                46,200.00$              -22% 69.00$                45,540.00$              -23%

620.0801 BEDDING MATERIAL, TYPE 1 CY 210 70.00$                14,700.00$              65.00$                13,650.00$              -7% 85.00$                17,850.00$              21%

625.01 SURVEY OPERATIONS LS 1 8,000.00$           8,000.00$                20,000.00$         20,000.00$              150% 10,000.00$         10,000.00$              25%

627.50140008 CUTTING PAVEMENT LF 58 15.00$                870.00$                   5.00$                  290.00$                   -67% 6.00$                  348.00$                   -60%

637.11 ENGINEER'S FIELD OFFICE - TYPE 1 MNTH 5 2,000.00$           10,000.00$              1,500.00$           7,500.00$                -25% 2,200.00$           11,000.00$              10%

646.23 LARGE SNOWPLOWING DELINEATOR EA 16 25.00$                400.00$                   30.00$                480.00$                   20% 35.00$                560.00$                   40%

646.32 STEEL POST, 2.0 LB/FT EA 8 75.00$                600.00$                   75.00$                600.00$                   0% 90.00$                720.00$                   20%

647.61 REMOVE AND DISPOSE SIGNS, GROUND MOUNTED - SIZE I (UNDER 30 SF)EA 5 55.00$                275.00$                   25.00$                125.00$                   -55% 75.00$                375.00$                   36%

697.03 FIELD CHANGE PAYMENT DC 66,000 1.00$                  66,000.00$              1.00$                  66,000.00$              0% 1.00$                  66,000.00$              0%

698.04 ASPHALT PRICE ADJUSTMENT DC 100 1.00$                  100.00$                   1.00$                  100.00$                   0% 1.00$                  100.00$                   0%

698.05 FUEL PRICE ADJUSTMENT DC 250 1.00$                  250.00$                   1.00$                  250.00$                   0% 1.00$                  250.00$                   0%

698.06 STEEL/IRON PRICE ADJUSTMENT DC 100 1.00$                  100.00$                   1.00$                  100.00$                   0% 1.00$                  100.00$                   0%

699.040001 MOBILIZATION LS 1 55,378.00$         55,378.00$              39,000.00$         39,000.00$              -30% 40,000.00$         40,000.00$              -28%

TOTAL = 1,440,098.00$      TOTAL = 1,139,455.00$      -20.88% TOTAL = 1,175,035.50$      -18.41%

MOB CHK 44,018.20$           OK MOB CHK 45,401.42$           OK

BID VERIFIED BY GPI/GREENMAN PEDERSEN, INC. ON MAY 10, 2022.

Date

Bette & Cring, LLC

BIDDER 1

ENGINEERS ESTIMATE

$1,275,000.00

BIDDER 2

TOTAL BID

$1,139,455.00

$1,175,035.50

$1,235,425.00

$1,244,200.00

Winn Construction Services, Inc.

Eric Mead

Commissioner, Montgomery County Department of Public Works

I hereby certify that this contract was bid in accordance with standard competitive bidding procedures and requirements and this 

tabulation includes all bids received at a public bid opening held by Montgomery County on May 10, 2022 at 2:00 PM for a contract 

in the Town of Florida known as the Cemetery Drive Bridge Replacement over the South Chuctanunda Creek. 

Greenman-Pedersen, Inc.

5/11/2022



~~VERIFICATION OF BIDS~~

CEMETERY DRIVE BRIDGE REPLACEMENT

OVER THE SOUTH CHUCTANUNDA CREEK

TOWN OF FLORIDA, MONTGOMERY COUNTY

Letting Date: May 10, 2022

County: Montgomery

Contract NO. D036212 / PIN 2754.54

No. of Bids 5

BIDDER BIDDER NAME

1 Bette & Cring, LLC

2 Winn Construction Services, Inc.

3 Tioga Construction Co., Inc.

4 ING Civil, Inc.

5 James H. Maloy, Inc.

  

Item # Description Unit Quantity Unit Cost Total Cost

201.06 CLEARING AND GRUBBING LS 1 15,000.00$         15,000.00$              

202.120001 REMOVING EXISTING SUPERSTRUCTURES LS 1 30,000.00$         30,000.00$              

202.19 REMOVAL OF SUBSTRUCTURES CY 75 250.00$              18,750.00$              

203.02 UNCLASSIFIED EXCAVATION AND DISPOSAL CY 35 125.00$              4,375.00$                

203.03 EMBANKMENT IN PLACE CY 395 30.00$                11,850.00$              

203.21 SELECT STRUCTURAL FILL CY 120 85.00$                10,200.00$              

206.01 STRUCTURE EXCAVATION CY 1,000 25.00$                25,000.00$              

206.0201 TRENCH AND CULVERT EXCAVATION CY 215 50.00$                10,750.00$              

207.27 PREFABRICATED COMPOSITE INTEGRAL ABUTMENT DRAIN SY 100 15.00$                1,500.00$                

209.13 SILT FENCE - TEMPORARY LF 450 5.00$                  2,250.00$                

304.12 SUBBASE COURSE, TYPE 2 CY 55 110.00$              6,050.00$                

402.128304 12.5 F3 TOP COURSE HMA, 80 SERIES COMPACTION TON 26 300.00$              7,800.00$                

402.198904 19 F9 BINDER COURSE HMA, 80 SERIES COMPACTION TON 13 350.00$              4,550.00$                

402.378904 37.5 F9 BASE COURSE HMA, 80 SERIES COMPACTION TON 19 400.00$              7,600.00$                

407.0103 STRAIGHT TACK COAT GAL 21 30.00$                630.00$                   

490.30 MISCELLANEOUS COLD MILLING OF BITUMINOUS CONCRETE SY 195 25.00$                4,875.00$                

551.012053 STEEL H-PILES (HP 12X53) LF 370 50.00$                18,500.00$              

551.13 FURNISHING EQUIPMENT FOR DRIVING PILES LS 1 125,000.00$       125,000.00$            

553.020001 COFFERDAM (TYPE 2) EA 1 8,000.00$           8,000.00$                

553.020002 COFFERDAM (TYPE 2) EA 1 8,000.00$           8,000.00$                

555.09 CONCRETE FOR STRUCTURES, CLASS HP CY 106 1,500.00$           159,000.00$            

556.0203 GALVANIZED BAR REINFORCEMENT FOR STRUCTURES LB 20,900 2.25$                  47,025.00$              

556.03 STUD SHEAR CONNECTORS FOR BRIDGES EA 560 7.00$                  3,920.00$                

557.0109 SUPERSTRUCTURE SLAB WITH INTEGRAL WEARING SURFACE - TYPE 9 FRICTIONSY 165 525.00$              86,625.00$              

557.2009 STRUCTURAL APPROACH SLAB WITH INTEGRAL WEARING SURFACE - TYPE 9 FRICTIONSY 46 300.00$              13,800.00$              

558.02 LONGITUDINAL SAWCUT GROOVING OF STRUCTURAL SLAB SURFACESY 180 35.00$                6,300.00$                

559.01 PROTECTIVE SEALING OF STRUCTURAL CONCRETE ON NEW BRIDGE DECKSSF 1,805 2.00$                  3,610.00$                

564.0501 STRUCTURAL STEEL, TYPE 1 LS 1 112,000.00$       112,000.00$            

564.20010008 HOT-DIP GALVANIZING OF STRUCTURAL STEEL LB 49,400 0.50$                  24,700.00$              

568.51 STEEL BRIDGE RAILING (FOUR RAIL) LF 166 350.00$              58,100.00$              

568.70 TRANSITION BRIDGE RAILING LF 128 200.00$              25,600.00$              

603.6009 REINFORCED CONCRETE PIPE CLASS III, 36 INCH DIAMETER LF 25 150.00$              3,750.00$                

606.10 BOX BEAM GUIDE RAILING LF 18 100.00$              1,800.00$                

606.120201 BOX BEAM GUIDE RAILING END ASSEMBLY, TYPE IIA EA 4 2,400.00$           9,600.00$                

610.1402 TOPSOIL - ROADSIDE CY 26 140.00$              3,640.00$                

610.1601 TURF ESTABLISHMENT - ROADSIDE SY 235 5.00$                  1,175.00$                

619.01 BASIC WORK ZONE TRAFFIC CONTROL LS 1 25,000.00$         25,000.00$              

619.04 TYPE III CONSTRUCTION BARRICADES WITH LIGHTS EA 3 150.00$              450.00$                   

619.0501 TEMPORARY STRUCTURES AND APPROACHES NO 1 LS 1 300,000.00$       300,000.00$            

619.1711 TEMPORARY POSITIVE BARRIER - CATEGORY 1 (PINNING PROHIBITED)LF 250 25.00$                6,250.00$                

619.1719 WARNING LIGHTS ON TEMPORARY POSITIVE BARRIERS EA 2 100.00$              200.00$                   

620.04 STONE FILLING (MEDIUM) CY 90 120.00$              10,800.00$              

620.05 STONE FILLNG (HEAVY) CY 660 90.00$                59,400.00$              

620.0801 BEDDING MATERIAL, TYPE 1 CY 210 70.00$                14,700.00$              

625.01 SURVEY OPERATIONS LS 1 8,000.00$           8,000.00$                

627.50140008 CUTTING PAVEMENT LF 58 15.00$                870.00$                   

637.11 ENGINEER'S FIELD OFFICE - TYPE 1 MNTH 5 2,000.00$           10,000.00$              

646.23 LARGE SNOWPLOWING DELINEATOR EA 16 25.00$                400.00$                   

646.32 STEEL POST, 2.0 LB/FT EA 8 75.00$                600.00$                   

647.61 REMOVE AND DISPOSE SIGNS, GROUND MOUNTED - SIZE I (UNDER 30 SF)EA 5 55.00$                275.00$                   

697.03 FIELD CHANGE PAYMENT DC 66,000 1.00$                  66,000.00$              

698.04 ASPHALT PRICE ADJUSTMENT DC 100 1.00$                  100.00$                   

698.05 FUEL PRICE ADJUSTMENT DC 250 1.00$                  250.00$                   

698.06 STEEL/IRON PRICE ADJUSTMENT DC 100 1.00$                  100.00$                   

699.040001 MOBILIZATION LS 1 55,378.00$         55,378.00$              

TOTAL = 1,440,098.00$      

BID VERIFIED BY GPI/GREENMAN PEDERSEN, INC. ON MAY 10, 2022.

ENGINEERS ESTIMATE

$1,275,000.00

TOTAL BID

$1,139,455.00

$1,175,035.50

$1,235,425.00

$1,244,200.00

Eric Mead

Commissioner, Montgomery County Department of Public Works

I hereby certify that this contract was bid in accordance with standard competitive bidding procedures and requirements and this 

tabulation includes all bids received at a public bid opening held by Montgomery County on May 10, 2022 at 2:00 PM for a contract 

in the Town of Florida known as the Cemetery Drive Bridge Replacement over the South Chuctanunda Creek. 

Unit Cost Total Cost % Diff Unit Cost Total Cost % Diff

2,000.00$           2,000.00$                -87% 5,000.00$           5,000.00$                  -67%

60,000.00$         60,000.00$              100% 125,000.00$       125,000.00$              317%

110.00$              8,250.00$                -56% 92.00$                6,900.00$                  -63%

50.00$                1,750.00$                -60% 32.00$                1,120.00$                  -74%

20.00$                7,900.00$                -33% 30.00$                11,850.00$                0%

50.00$                6,000.00$                -41% 91.00$                10,920.00$                7%

20.00$                20,000.00$              -20% 10.00$                10,000.00$                -60%

20.00$                4,300.00$                -60% 24.00$                5,160.00$                  -52%

15.00$                1,500.00$                0% 17.00$                1,700.00$                  13%

4.00$                  1,800.00$                -20% 5.00$                  2,250.00$                  0%

120.00$              6,600.00$                9% 92.00$                5,060.00$                  -16%

285.00$              7,410.00$                -5% 500.00$              13,000.00$                67%

285.00$              3,705.00$                -19% 500.00$              6,500.00$                  43%

285.00$              5,415.00$                -29% 500.00$              9,500.00$                  25%

12.00$                252.00$                   -60% 20.00$                420.00$                     -33%

15.00$                2,925.00$                -40% 33.00$                6,435.00$                  32%

50.00$                18,500.00$              0% 2.00$                  740.00$                     -96%

70,000.00$         70,000.00$              -44% 125,000.00$       125,000.00$              0%

3,000.00$           3,000.00$                -63% 1.00$                  1.00$                          -100%

3,000.00$           3,000.00$                -63% 1.00$                  1.00$                          -100%

800.00$              84,800.00$              -47% 600.00$              63,600.00$                -60%

2.30$                  48,070.00$              2% 2.20$                  45,980.00$                -2%

4.50$                  2,520.00$                -36% 5.00$                  2,800.00$                  -29%

620.00$              102,300.00$            18% 550.00$              90,750.00$                5%

400.00$              18,400.00$              33% 510.00$              23,460.00$                70%

35.00$                6,300.00$                0% 30.00$                5,400.00$                  -14%

0.60$                  1,083.00$                -70% 0.50$                  902.50$                     -75%

110,000.00$       110,000.00$            -2% 105,000.00$       105,000.00$              -6%

0.60$                  29,640.00$              20% 0.56$                  27,664.00$                12%

280.00$              46,480.00$              -20% 330.00$              54,780.00$                -6%

265.00$              33,920.00$              33% 211.00$              27,008.00$                5%

205.00$              5,125.00$                37% 156.00$              3,900.00$                  4%

60.00$                1,080.00$                -40% 74.00$                1,332.00$                  -26%

2,400.00$           9,600.00$                0% 2,700.00$           10,800.00$                13%

80.00$                2,080.00$                -43% 84.00$                2,184.00$                  -40%

6.00$                  1,410.00$                20% 5.00$                  1,175.00$                  0%

5,000.00$           5,000.00$                -80% 10,000.00$         10,000.00$                -60%

100.00$              300.00$                   -33% 225.00$              675.00$                     50%

260,000.00$       260,000.00$            -13% 210,000.00$       210,000.00$              -30%

30.00$                7,500.00$                20% 30.00$                7,500.00$                  20%

60.00$                120.00$                   -40% 200.00$              400.00$                     100%

85.00$                7,650.00$                -29% 70.00$                6,300.00$                  -42%

90.00$                59,400.00$              0% 90.00$                59,400.00$                0%

70.00$                14,700.00$              0% 74.00$                15,540.00$                6%

20,000.00$         20,000.00$              150% 5,000.00$           5,000.00$                  -38%

5.00$                  290.00$                   -67% 10.00$                580.00$                     -33%

2,200.00$           11,000.00$              10% 1.00$                  5.00$                          -100%

20.00$                320.00$                   -20% 27.00$                432.00$                     8%

60.00$                480.00$                   -20% 80.00$                640.00$                     7%

20.00$                100.00$                   -64% 44.00$                220.00$                     -20%

1.00$                  66,000.00$              0% 1.00$                  66,000.00$                0%

1.00$                  100.00$                   0% 1.00$                  100.00$                     0%

1.00$                  250.00$                   0% 1.00$                  250.00$                     0%

1.00$                  100.00$                   0% 1.00$                  100.00$                     0%

45,000.00$         45,000.00$              -19% 47,765.50$         47,765.50$                -14%

TOTAL = 1,235,425.00$      -14.21% TOTAL = 1,244,200.00$        -13.60%

MOB CHK 47,617.00$           OK MOB CHK 47,857.38$             OK

Date

BIDDER 3

ING Civil, Inc.Tioga Construction Co., Inc.

BIDDER 4

Greenman-Pedersen, Inc.

5/11/2022



~~VERIFICATION OF BIDS~~

CEMETERY DRIVE BRIDGE REPLACEMENT

OVER THE SOUTH CHUCTANUNDA CREEK

TOWN OF FLORIDA, MONTGOMERY COUNTY

Letting Date: May 10, 2022

County: Montgomery

Contract NO. D036212 / PIN 2754.54

No. of Bids 5

BIDDER BIDDER NAME

1 Bette & Cring, LLC

2 Winn Construction Services, Inc.

3 Tioga Construction Co., Inc.

4 ING Civil, Inc.

5 James H. Maloy, Inc.

  

Item # Description Unit Quantity Unit Cost Total Cost

201.06 CLEARING AND GRUBBING LS 1 15,000.00$         15,000.00$              

202.120001 REMOVING EXISTING SUPERSTRUCTURES LS 1 30,000.00$         30,000.00$              

202.19 REMOVAL OF SUBSTRUCTURES CY 75 250.00$              18,750.00$              

203.02 UNCLASSIFIED EXCAVATION AND DISPOSAL CY 35 125.00$              4,375.00$                

203.03 EMBANKMENT IN PLACE CY 395 30.00$                11,850.00$              

203.21 SELECT STRUCTURAL FILL CY 120 85.00$                10,200.00$              

206.01 STRUCTURE EXCAVATION CY 1,000 25.00$                25,000.00$              

206.0201 TRENCH AND CULVERT EXCAVATION CY 215 50.00$                10,750.00$              

207.27 PREFABRICATED COMPOSITE INTEGRAL ABUTMENT DRAIN SY 100 15.00$                1,500.00$                

209.13 SILT FENCE - TEMPORARY LF 450 5.00$                  2,250.00$                

304.12 SUBBASE COURSE, TYPE 2 CY 55 110.00$              6,050.00$                

402.128304 12.5 F3 TOP COURSE HMA, 80 SERIES COMPACTION TON 26 300.00$              7,800.00$                

402.198904 19 F9 BINDER COURSE HMA, 80 SERIES COMPACTION TON 13 350.00$              4,550.00$                

402.378904 37.5 F9 BASE COURSE HMA, 80 SERIES COMPACTION TON 19 400.00$              7,600.00$                

407.0103 STRAIGHT TACK COAT GAL 21 30.00$                630.00$                   

490.30 MISCELLANEOUS COLD MILLING OF BITUMINOUS CONCRETE SY 195 25.00$                4,875.00$                

551.012053 STEEL H-PILES (HP 12X53) LF 370 50.00$                18,500.00$              

551.13 FURNISHING EQUIPMENT FOR DRIVING PILES LS 1 125,000.00$       125,000.00$            

553.020001 COFFERDAM (TYPE 2) EA 1 8,000.00$           8,000.00$                

553.020002 COFFERDAM (TYPE 2) EA 1 8,000.00$           8,000.00$                

555.09 CONCRETE FOR STRUCTURES, CLASS HP CY 106 1,500.00$           159,000.00$            

556.0203 GALVANIZED BAR REINFORCEMENT FOR STRUCTURES LB 20,900 2.25$                  47,025.00$              

556.03 STUD SHEAR CONNECTORS FOR BRIDGES EA 560 7.00$                  3,920.00$                

557.0109 SUPERSTRUCTURE SLAB WITH INTEGRAL WEARING SURFACE - TYPE 9 FRICTIONSY 165 525.00$              86,625.00$              

557.2009 STRUCTURAL APPROACH SLAB WITH INTEGRAL WEARING SURFACE - TYPE 9 FRICTIONSY 46 300.00$              13,800.00$              

558.02 LONGITUDINAL SAWCUT GROOVING OF STRUCTURAL SLAB SURFACESY 180 35.00$                6,300.00$                

559.01 PROTECTIVE SEALING OF STRUCTURAL CONCRETE ON NEW BRIDGE DECKSSF 1,805 2.00$                  3,610.00$                

564.0501 STRUCTURAL STEEL, TYPE 1 LS 1 112,000.00$       112,000.00$            

564.20010008 HOT-DIP GALVANIZING OF STRUCTURAL STEEL LB 49,400 0.50$                  24,700.00$              

568.51 STEEL BRIDGE RAILING (FOUR RAIL) LF 166 350.00$              58,100.00$              

568.70 TRANSITION BRIDGE RAILING LF 128 200.00$              25,600.00$              

603.6009 REINFORCED CONCRETE PIPE CLASS III, 36 INCH DIAMETER LF 25 150.00$              3,750.00$                

606.10 BOX BEAM GUIDE RAILING LF 18 100.00$              1,800.00$                

606.120201 BOX BEAM GUIDE RAILING END ASSEMBLY, TYPE IIA EA 4 2,400.00$           9,600.00$                

610.1402 TOPSOIL - ROADSIDE CY 26 140.00$              3,640.00$                

610.1601 TURF ESTABLISHMENT - ROADSIDE SY 235 5.00$                  1,175.00$                

619.01 BASIC WORK ZONE TRAFFIC CONTROL LS 1 25,000.00$         25,000.00$              

619.04 TYPE III CONSTRUCTION BARRICADES WITH LIGHTS EA 3 150.00$              450.00$                   

619.0501 TEMPORARY STRUCTURES AND APPROACHES NO 1 LS 1 300,000.00$       300,000.00$            

619.1711 TEMPORARY POSITIVE BARRIER - CATEGORY 1 (PINNING PROHIBITED)LF 250 25.00$                6,250.00$                

619.1719 WARNING LIGHTS ON TEMPORARY POSITIVE BARRIERS EA 2 100.00$              200.00$                   

620.04 STONE FILLING (MEDIUM) CY 90 120.00$              10,800.00$              

620.05 STONE FILLNG (HEAVY) CY 660 90.00$                59,400.00$              

620.0801 BEDDING MATERIAL, TYPE 1 CY 210 70.00$                14,700.00$              

625.01 SURVEY OPERATIONS LS 1 8,000.00$           8,000.00$                

627.50140008 CUTTING PAVEMENT LF 58 15.00$                870.00$                   

637.11 ENGINEER'S FIELD OFFICE - TYPE 1 MNTH 5 2,000.00$           10,000.00$              

646.23 LARGE SNOWPLOWING DELINEATOR EA 16 25.00$                400.00$                   

646.32 STEEL POST, 2.0 LB/FT EA 8 75.00$                600.00$                   

647.61 REMOVE AND DISPOSE SIGNS, GROUND MOUNTED - SIZE I (UNDER 30 SF)EA 5 55.00$                275.00$                   

697.03 FIELD CHANGE PAYMENT DC 66,000 1.00$                  66,000.00$              

698.04 ASPHALT PRICE ADJUSTMENT DC 100 1.00$                  100.00$                   

698.05 FUEL PRICE ADJUSTMENT DC 250 1.00$                  250.00$                   

698.06 STEEL/IRON PRICE ADJUSTMENT DC 100 1.00$                  100.00$                   

699.040001 MOBILIZATION LS 1 55,378.00$         55,378.00$              

TOTAL = 1,440,098.00$      

BID VERIFIED BY GPI/GREENMAN PEDERSEN, INC. ON MAY 10, 2022.

ENGINEERS ESTIMATE

$1,275,000.00

TOTAL BID

$1,139,455.00

$1,175,035.50

$1,235,425.00

$1,244,200.00

Eric Mead

Commissioner, Montgomery County Department of Public Works

I hereby certify that this contract was bid in accordance with standard competitive bidding procedures and requirements and this 

tabulation includes all bids received at a public bid opening held by Montgomery County on May 10, 2022 at 2:00 PM for a contract 

in the Town of Florida known as the Cemetery Drive Bridge Replacement over the South Chuctanunda Creek. 

Unit Cost Total Cost % Diff

12,000.00$         12,000.00$              -20%

38,000.00$         38,000.00$              27%

125.00$              9,375.00$                -50%

40.00$                1,400.00$                -68%

35.00$                13,825.00$              17%

110.00$              13,200.00$              29%

25.00$                25,000.00$              0%

45.00$                9,675.00$                -10%

22.00$                2,200.00$                47%

8.00$                  3,600.00$                60%

115.00$              6,325.00$                5%

315.00$              8,190.00$                5%

315.00$              4,095.00$                -10%

315.00$              5,985.00$                -21%

24.00$                504.00$                   -20%

30.00$                5,850.00$                20%

90.00$                33,300.00$              80%

40,000.00$         40,000.00$              -68%

5,000.00$           5,000.00$                -38%

5,000.00$           5,000.00$                -38%

700.00$              74,200.00$              -53%

2.10$                  43,890.00$              -7%

5.00$                  2,800.00$                -29%

725.00$              119,625.00$            38%

700.00$              32,200.00$              133%

28.00$                5,040.00$                -20%

1.20$                  2,166.00$                -40%

167,837.00$       167,837.00$            50%

0.70$                  34,580.00$              40%

340.00$              56,440.00$              -3%

215.00$              27,520.00$              8%

420.00$              10,500.00$              180%

75.00$                1,350.00$                -25%

2,700.00$           10,800.00$              13%

50.00$                1,300.00$                -64%

3.00$                  705.00$                   -40%

6,000.00$           6,000.00$                -76%

140.00$              420.00$                   -7%

175,000.00$       175,000.00$            -42%

35.00$                8,750.00$                40%

30.00$                60.00$                     -70%

105.00$              9,450.00$                -13%

110.00$              72,600.00$              22%

90.00$                18,900.00$              29%

15,000.00$         15,000.00$              88%

10.00$                580.00$                   -33%

3,600.00$           18,000.00$              80%

27.00$                432.00$                   8%

82.00$                656.00$                   9%

45.00$                225.00$                   -18%

1.00$                  66,000.00$              0%

1.00$                  100.00$                   0%

1.00$                  250.00$                   0%

1.00$                  100.00$                   0%

49,000.00$         49,000.00$              -12%

TOTAL = 1,275,000.00$      -11.46%

MOB CHK 49,040.00$           OK

Date

James H. Maloy, Inc.

BIDDER 5

Greenman-Pedersen, Inc.

5/11/2022



~~MEMORANDUM OF BIDS~~

CEMETERY DRIVE BRIDGE REPLACEMENT

OVER THE SOUTH CHUCTANUNDA CREEK

TOWN OF FLORIDA, MONTGOMERY COUNTY

ITEMS 25% OR MORE HIGHER THAN THE ENGINEER'S ESTIMATE

Item # Description Unit Quantity Unit Cost Total Cost Unit Cost Total Cost % Increase Unit Cost Total Cost % Increase Unit Cost Total Cost % Increase

202.120001 REMOVING EXISTING SUPERSTRUCTURES LS 1 30,000.00$       30,000.00$          100,000.00$     100,000.00$        233% 71,666.67$       71,666.67$          139% 40% 75,600.00$       75,600.00$          152% 32%

402.128304 12.5 F3 TOP COURSE HMA, 80 SERIES COMPACTION TON 26 300.00$            7,800.00$            400.00$            10,400.00$          33% 361.67$            9,403.33$            21% 11% 380.00$            9,880.00$            27% 5%

407.0103 STRAIGHT TACK COAT GAL 21 30.00$              630.00$               50.00$              1,050.00$            67% 27.33$              574.00$               -9% 83% 25.20$              529.20$               -16% 98%

625.01 SURVEY OPERATIONS LS 1 8,000.00$         8,000.00$            20,000.00$       20,000.00$          150% 16,666.67$       16,666.67$          108% 20% 14,000.00$       14,000.00$          75% 43%

% Increase of 

Low Bid to 3 

lowest Bids

% Increase of 

Low Bid to ALL 

Bids

ENGINEERS ESTIMATE Bette & Cring, LLC AVERAGE OF LOW 3 BIDDERS AVERAGE OF ALL BIDDERS

Greenman-Pedersen, Inc.



~~MEMORANDUM OF BIDS~~

CEMETERY DRIVE BRIDGE REPLACEMENT

OVER THE SOUTH CHUCTANUNDA CREEK

TOWN OF FLORIDA, MONTGOMERY COUNTY

ITEMS 25% OR MORE LOWER THAN THE ENGINEER'S ESTIMATE

Item # Description Unit Quantity Unit Cost Total Cost Unit Cost Total Cost % Increase Unit Cost Total Cost % Increase Unit Cost Total Cost % Increase

201.06 CLEARING AND GRUBBING LS 1 15,000.00$       15,000.00$          1,000.00$         1,000.00$            -93% 2,000.00$         2,000.00$            -87% -50% 4,600.00$         4,600.00$            -69% -78%

202.19 REMOVAL OF SUBSTRUCTURES CY 75 250.00$            18,750.00$          100.00$            7,500.00$            -60% 95.00$              7,125.00$            -62% 5% 100.40$            7,530.00$            -60% 0%

203.21 SELECT STRUCTURAL FILL CY 120 85.00$              10,200.00$          50.00$              6,000.00$            -41% 53.00$              6,360.00$            -38% -6% 72.00$              8,640.00$            -15% -31%

206.0201 TRENCH AND CULVERT EXCAVATION CY 215 50.00$              10,750.00$          10.00$              2,150.00$            -80% 19.67$              4,228.33$            -61% -49% 25.60$              5,504.00$            -49% -61%

551.13 FURNISHING EQUIPMENT FOR DRIVING PILES LS 1 125,000.00$     125,000.00$        50,000.00$       50,000.00$          -60% 56,666.67$       56,666.67$          -55% -12% 67,000.00$       67,000.00$          -46% -25%

553.020001 COFFERDAM (TYPE 2) EA 1 8,000.00$         8,000.00$            1.00$                1.00$                   -100% 3,000.33$         3,000.33$            -62% -100% 2,800.40$         2,800.40$            -65% -100%

553.020002 COFFERDAM (TYPE 2) EA 1 8,000.00$         8,000.00$            1.00$                1.00$                   -100% 3,000.33$         3,000.33$            -62% -100% 2,800.40$         2,800.40$            -65% -100%

555.09 CONCRETE FOR STRUCTURES, CLASS HP CY 106 1,500.00$         159,000.00$        750.00$            79,500.00$          -50% 726.67$            77,026.67$          -52% 3% 696.00$            73,776.00$          -54% 8%

556.03 STUD SHEAR CONNECTORS FOR BRIDGES EA 560 7.00$                3,920.00$            4.50$                2,520.00$            -36% 4.67$                2,613.33$            -33% -4% 4.80$                2,688.00$            -31% -6%

558.02 LONGITUDINAL SAWCUT GROOVING OF STRUCTURAL SLAB SURFACE SY 180 35.00$              6,300.00$            25.00$              4,500.00$            -29% 30.00$              5,400.00$            -14% -17% 29.60$              5,328.00$            -15% -16%

559.01 PROTECTIVE SEALING OF STRUCTURAL CONCRETE ON NEW BRIDGE DECKSSF 1,805 2.00$                3,610.00$            1.00$                1,805.00$            -50% 0.70$                1,263.50$            -65% 43% 0.76$                1,371.80$            -62% 32%

603.6009 REINFORCED CONCRETE PIPE CLASS III, 36 INCH DIAMETER LF 25 150.00$            3,750.00$            75.00$              1,875.00$            -50% 165.00$            4,125.00$            10% -55% 214.20$            5,355.00$            43% -65%

606.10 BOX BEAM GUIDE RAILING LF 18 100.00$            1,800.00$            65.00$              1,170.00$            -35% 66.67$              1,200.00$            -33% -3% 69.80$              1,256.40$            -30% -7%

610.1402 TOPSOIL - ROADSIDE CY 26 140.00$            3,640.00$            65.00$              1,690.00$            -54% 86.67$              2,253.33$            -38% -25% 78.80$              2,048.80$            -44% -18%

610.1601 TURF ESTABLISHMENT - ROADSIDE SY 235 5.00$                1,175.00$            1.00$                235.00$               -80% 3.00$                705.00$               -40% -67% 3.40$                799.00$               -32% -71%

619.01 BASIC WORK ZONE TRAFFIC CONTROL LS 1 25,000.00$       25,000.00$          10,000.00$       10,000.00$          -60% 8,333.33$         8,333.33$            -67% 20% 8,200.00$         8,200.00$            -67% 22%

619.04 TYPE III CONSTRUCTION BARRICADES WITH LIGHTS EA 3 150.00$            450.00$               85.00$              255.00$               -43% 105.00$            315.00$               -30% -19% 136.00$            408.00$               -9% -38%

619.0501 TEMPORARY STRUCTURES AND APPROACHES NO 1 LS 1 300,000.00$     300,000.00$        185,000.00$     185,000.00$        -38% 204,333.33$     204,333.33$        -32% -9% 199,600.00$     199,600.00$        -33% -7%

619.1711 TEMPORARY POSITIVE BARRIER - CATEGORY 1 (PINNING PROHIBITED) LF 250 25.00$              6,250.00$            10.00$              2,500.00$            -60% 23.33$              5,833.33$            -7% -57% 27.00$              6,750.00$            8% -63%

620.04 STONE FILLING (MEDIUM) CY 90 120.00$            10,800.00$          65.00$              5,850.00$            -46% 69.67$              6,270.00$            -42% -7% 76.80$              6,912.00$            -36% -15%

627.50140008 CUTTING PAVEMENT LF 58 15.00$              870.00$               5.00$                290.00$               -67% 5.33$                309.33$               -64% -6% 7.20$                417.60$               -52% -31%

647.61 REMOVE AND DISPOSE SIGNS, GROUND MOUNTED - SIZE I (UNDER 30 SF) EA 5 55.00$              275.00$               25.00$              125.00$               -55% 40.00$              200.00$               -27% -38% 41.80$              209.00$               -24% -40%

699.040001 MOBILIZATION LS 1 55,378.00$       55,378.00$          39,000.00$       39,000.00$          -30% 41,333.33$       41,333.33$          -25% -6% 44,153.10$       44,153.10$          -20% -12%

% Increase of 

Low Bid to 3 

lowest Bids

% Increase of 

Low Bid to ALL 

Bids

ENGINEERS ESTIMATE Bette & Cring, LLC AVERAGE OF LOW 3 BIDDERS AVERAGE OF ALL BIDDERS

Greenman-Pedersen, Inc.



~~BID COMPLETENESS CHECK~~

CEMETERY DRIVE BRIDGE REPLACEMENT

OVER THE SOUTH CHUCTANUNDA CREEK

TOWN OF FLORIDA, MONTGOMERY COUNTY

Letting Date: May 10, 2022

County: Montgomery

Contract NO. D036212 / PIN 2754.54

No. of Bids 5

1 Bette & Cring, LLC  $             1,139,455.00 Y Y Y Y Y Y Y Y Y Apparent Low Bidder

2 Winn Construction Services, Inc.  $             1,175,035.50 Y Y Y Y Y Y Y Y Y

3 Tioga Construction Co., Inc.  $             1,235,425.00 Y Y Y Y Y Y Y Y Y

4 ING Civil, Inc.  $             1,244,200.00 Y Y Y Y Y Y Y Y Y

5 James H. Maloy, Inc.  $             1,275,000.00 Y Y Y Y Y Y Y Y Y
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   Department of Public Works  Eric M. Mead 
  Commissioner 

 

6 Park Street ◦ P.O. Box 1500 ◦ Fonda, NY  12068 ◦ 518-853-3814 ◦ fax 518-853-8375 ◦ www.co.montgomery.ny.us 

 

 

May 11, 2022 
 
Ihor Liszczynskyj 
207 Genesse Street 
Utica, NY 13501 
 
RE: AWARD DOCUMENTATION  

PIN 2754.54 – CEMETERY DRIVE BRIDGE REPLACEMENT OVER THE SOUTH 

CHUCTANUNDA CREEK 

 BID OPENING, ANALYSIS, CERTIFICATION, AND RECOMMENDATION  

 
Dear Mr. Liszczynskyj: 
 
In accordance with Chapter 14 of NYSDOT’s Local Projects Manual (LPM), Montgomery County 
has advertised, accepted bids, and completed the award process for the construction contract 
for the above-referenced locally-administered federal aid project including: 
 

• Advertised, at least 15 business days before the bid opening in the NYS Contract 
Reporter; 

• Indicated the Disadvantaged Business Enterprise (DBE) [ or Minority/Women Business 
Enterprise (M/WBE)] goals in the ad; 

• Opened bids and read them aloud in a public forum in accordance with standard 
competitive bidding procedures and requirements; 

• Mathematically verified bids and determined if bids are responsive; 
• Provided a tabulation of all bids received at a public bid opening (attached); 
• Determined low bidder and, if applicable, the low bidder in accordance with approved 

alternate bidding procedures, if used; 
• Evaluated responsibility of the low bidder in accordance with Section 14.4.1 of the LPM; 
• Analyzed bids in accordance with Section 14.4.2 of the LPM (attached); 
• Evaluated and ensured appropriate DBE [ or M/WBE] participation by DBE [ or M/WBE] 

firms listed on NYSDOT registry prior to award; Will complete when contractor provides 
list of DBE firms for the subject project; 

• Completed all outstanding items, if any, which were incomplete at the time Authorization 
to Proceed with Advertisement was issued (Right-of-Way, permits, Construction 
Management Plan, etc.); 

• Submitted the Contract Award Documentation Package with the checklist, described in 
Section 14.7 of the LPM to the RLPL; 

• All environmental permits and approvals have been secured except those identified in 
the contract documents as needing to be obtained and secured by the contractor; 

• Justification of rejection of all bids (if applicable); 
 
 
 
 
 
 
 
 



 

 

 

 
   Department of Public Works  Eric M. Mead 
  Commissioner 

 

6 Park Street ◦ P.O. Box 1500 ◦ Fonda, NY  12068 ◦ 518-853-3814 ◦ fax 518-853-8375 ◦ www.co.montgomery.ny.us 

 

 

 

AWARD DOCUMENTATION     -2-     PIN 2754.54 
 
The following information is provided: 

• Project authorized for advertising by NYSDOT on April 12, 2022; 
• Project advertised for 16 business days beginning on April 18, 2022; 
• Bid Opening was May 10, 2022; 
• Contract Number is D036212; 
• [5] of bids were received; 
• [7] of plan holders; 
• The computation of bids was verified by: Greenman-Pedersen, Inc., Sheri Kern on: May 

11, 2022; 
• The construction is being inspected by: Greenman-Pedersen, Inc. 

 
Engineer's Estimate: $1,440,098.00      DBE Goal 6% 
 
Bidders in rank order: 
 
Rank Bidder Name    Bid Amount   Contract Goal % 
1 Bette & Cring, LLC   $1,139,455.00     6% 
2 Winn Construction Services, Inc. $1,175,035.50     6% 
3 Tioga Construction Co., Inc.  $1,235,425.00     6% 
4 ING Civil, Inc.    $1,244,200.00     6% 
5 James H. Maloy, Inc.   $1,275,000.00     6% 
 
 
The following irregularities were found: N/A 
 
The Lowest Responsible Bidder: Bette & Cring, LLC  Low Bid: $1,139,455.00
   
 
     Total Bid 
 Bridge NY Program PIN 2754.54    $1,139,455.00 
  
 
( X  ) I recommend the award of the above contract to the lowest responsible bidder. 
 
(     ) I recommend the rejection of all bids. 
 
 
Sincerely, 
 
 
Eric Mead, Commissioner 
Montgomery County Public Works 
 
 



PIN 2754.54 Page 1 of 2 Amendment No. 1, April 22, 2022 

MONTGOMERY COUNTY 

 

CEMETERY DRIVE BRIDGE REPLACEMENT  

OVER THE SOUTH CHUCTANUNDA CREEK 

PIN 2754.54, D036212 

 

AMENDMENT NO. 1 

 

May 10, 2022 LETTING DATE 
(Issued April 22, 2022) 

 

NOTICE TO PROSPECTIVE BIDDERS 

 

This Amendment No. 1 is issued to all bidders and is to be inserted into, and shall become part of, 

the Contract Documents.  

 

This Amendment serves as an addition to the Bid Proposal, dated April 2022 prepared by 

Greenman-Pedersen, Inc. 

 

Delete the following items: 

Item No. Unit Quantity Contract Proposal Page 

None    

 

Change the ESTIMATE QUANTITIES for the following items: 

Item No. Unit Existing Quantity New Quantity 

None    

 

Project Manual page deletions/additions/replacements are summarized in the following table:  

Old 

Page 

New  

Page 
Description of Changes 

None 156-171 Added NYSDEC Permit 

 

Plan sheet deletions/additions/replacements are summarized in the following table:   

Old 

Sheet 

New  

Sheet 

Drawing 

# 

Description of Changes 

None    

 



PIN 2754.54 Page 2 of 2 Amendment No. 1, April 22, 2022 

Additional items addressed in this amendment: 

 

ITEM #1:  
 

Contractor Question: In the proposal it states the project duration is 150 days from notice 

to proceed but the final payment date is October 31, 2023. When is the anticipated notice 

to proceed? Is it expected that work will be done this year 2022? 

 

It is anticipated that the Notice to Proceed will be issued March 2023. Some work, 

such as establishing the south east bank may be authorized this year. The contractor 

may choose to complete the work this year but it is not expected.  

 

ITEM #2:  

 

Contractor Question: The PRC# associated brings up rates for Hamilton County, however, 

the project is in Montgomery County. Can you advise on which should be used for the 

wage rates? 

 

The rates should be for Montgomery County. We will work to get this corrected with 

the NYSDOL.  

 
  

PLEASE BE GOVERNED ACCORDINGLY WHEN SUBMITTING BIDS 

 

Please email the signed Amendment No. 1 to skern@gpinet.com at Greenman-Pedersen, Inc and 

include a printed copy in your bid package as acknowledgement. 

 

I hereby certify that Amendment No. 1 has been received and that the contents of said Amendment 

are reflected in the price bid for this contract.   

 

 

                                                                            

Authorized Signature       Date 

 

 

Company Name:         

 

 

Address:          
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PIN 2754.54 Page 1 of 2 Amendment No. 2, May 3, 2022 

MONTGOMERY COUNTY 

 

CEMETERY DRIVE BRIDGE REPLACEMENT  

OVER THE SOUTH CHUCTANUNDA CREEK 

PIN 2754.54, D036212 

 

AMENDMENT NO. 2 

 

May 10, 2022 LETTING DATE 
(Issued May 3, 2022) 

 

NOTICE TO PROSPECTIVE BIDDERS 

 

This Amendment No. 2 is issued to all bidders and is to be inserted into, and shall become part of, 

the Contract Documents.  

 

This Amendment serves as an addition to the Bid Proposal, dated April 2022 prepared by 

Greenman-Pedersen, Inc. 

 

Delete the following items: 

Item No. Unit Quantity Contract Proposal Page 

None    

 

Change the ESTIMATE QUANTITIES for the following items: 

Item No. Unit Existing Quantity New Quantity 

None    

 

Project Manual page deletions/additions/replacements are summarized in the following table:  

Old 

Page 

New  

Page 
Description of Changes 

59 59A Updated Section 3.1 of Agreement 

 

Plan sheet deletions/additions/replacements are summarized in the following table:   

Old 

Sheet 

New  

Sheet 

Drawing 

# 

Description of Changes 

15 15A GNN-1 Remove Superstructure Note 6 
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Additional items addressed in this amendment: 

 

ITEM #1:  
 

Owner Clarification: Contract Times 

 

Article 3.1 of the Agreement shall be modified to 150 days from the contractor 

mobilization on site as determined by the engineer.  

 

Notice to Proceed will be issued to permit ancillary work as approved by the engineer 

ahead of contractor mobilization to allow for ordering of materials with progress 

payments to be allowed per the specifications for each contract item.  

 
  

PLEASE BE GOVERNED ACCORDINGLY WHEN SUBMITTING BIDS 

 

Please email the signed Amendment No. 2 to skern@gpinet.com at Greenman-Pedersen, Inc and 

include a printed copy in your bid package as acknowledgement. 

 

I hereby certify that Amendment No. 2 has been received and that the contents of said Amendment 

are reflected in the price bid for this contract.   

 

 

                                                                            

Authorized Signature       Date 

 

 

Company Name:         

 

 

Address:          

 

           



Agreement 
Page 1 of 6 

AGREEMENT BETWEEN OWNER AND CONTRACTOR 

 

This AGREEMENT made on the _____ day of _______________ in the year 20___ by and between, 

____________________________________________________ (hereinafter called OWNER) and 

____________________________________________________ (hereinafter called the CONTRACTOR). 

 
OWNER and CONTRACTOR, in consideration of the mutual covenants hereinafter set forth, agree as 

follows: 

 

ARTICLE 1 – WORK  

 
The CONTRACTOR shall complete all Work specified or indicated in the Contract Documents. The Work 

is generally described as follows: 

 
Cemetery Drive Bridge Replacement over the South Chuctanunda Creek 

 

ARTICLE 2 – ENGINEER  

 
The Project has been designed by Greenman-Pedersen, Inc. who is hereinafter called ENGINEER and who 

is to act as OWNER’s representative, assume all duties and responsibilities and have the rights and authority 

assigned to ENGINEER in the Contract Documents in connection with completion of the Work in 

accordance with the Contract Documents. 

 

ARTICLE 3 – CONTRACT TIME 

 
3.1. The Work will be substantially completed 150 calendar days from contractor mobilization on site as 

determined by the engineer and completed and ready for final payment on or before 60 days after 

substantial completion.  

3.2. Liquidated Damages: OWNER and CONTRACTOR recognize that time is of the essence of this 

Agreement and that the OWNER will suffer financial loss if the Work is not completed within the 

times specified in paragraph 3.1 above, plus any extensions thereof allowed. They also recognize 

delays, expense and difficulties involved in proving the actual loss suffered by the OWNER when 

the Work is not completed on time. Accordingly, instead of requiring such proof, OWNER and 

CONTRACTOR agree that as liquidated damages for delay (but not as a penalty) CONTRACTOR 

shall pay OWNER Liquidated Damages assessed in accordance with the current NYSDOT Standard 

Specifications, Section 108-03 and/or Table 108-1 “Schedule of Liquidated Damages” included 

below. If Section 108-03 and/or Table 108-1 are amended during the project, the amended provision 

shall control. The Reference to the “Commissioner of Transportation” shall be read to mean OWNER. 

 
Table 108-1 - SCHEDULE OF LIQUIDATED DAMAGES 

Original Total Contract Bid Price Liquidated Damages per Calendar Day 

From More Than To and Including 

$0 $100,000 $500 

$100,000 $500,000 $1,000 

$500,000 $2,000,000 $1,500 

$2,000,000 $5,000,000 $2,000 

$5,000,000 $10,000,000 $2,500 

$10,000,000 $20,000,000 $4,000 

$20,000,000 - $7,000 

59A
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GENERAL NOTES

COFFERDAM AND HYDRAULIC NOTES

SUPERSTRUCTURE NOTES

FOUNDATION NOTES

STANDARD PROCTOR MAXIMUM DENSITY.

ALL PLACEMENTS OF SELECT STRUCTURAL FILL, ITEM 203.21, SHALL BE COMPACTED TO 95 PERCENT OF 3.

BID FOR ITEM 203.21 - SELECT STRUCTURE FILL.

THE COST OF WATER USED FOR COMPACTION OF SELECT FILL ITEMS SHALL BE INCLUDED IN THE UNIT PRICE 2.

THE VERTICAL PAYMENT LINE.

SELECT STRUCTURE FILL, ITEM 203.21, SHALL BE PLACED SIMULTANEOUSLY, IN CONTACT, ON BOTH SIDES OF 

HIGHWAY EMBANKMENT MATERIAL (FROM HIGHWAY ESTIMATE OR FROM STRUCTURE EXCAVATION BACKFILL) AND 1.

RECONSTRUCTION NOTES

STREAM PROTECTION NOTE

REMOVAL NOTES

BID FOR VARIOUS CONTRACT ITEMS. 

THE COST ASSOCIATED WITH PROVIDING AND INSTALLING THE NEW BIN PLATE WILL BE INCLUDED IN THE PRICE 

BRIDGE SO THAT IT CANNOT BE PAINTED OVER VIA A SPRAY PAINT CAN OR EASILY REMOVED OR DAMAGED.

EXPANSION ANCHORS. THE PLATE SHALL BE PLACED HIGH ON THE ABUTMENT, NEAR THE FASCIA OF THE 

THE BIN PLATE SHALL BE ATTACHED TO THE BEGINNING ABUTMENT, RIGHT SIDE OF THE BRIDGE USING 

ACCORDANCE WITH THE RECOMMENDATIONS OF THE SHEETING MANUFACTURER.

CENTERED. THE REFLECTIVE BACKGROUND AND NUMBERS SHALL BE COATED AND/OR EDGE SEALED IN 

REFLECTIVE BACKGROUND, PERPENDICULAR TO THE LONGITUDINAL AXIS OF THE PANEL AND VERTICALLY 

DIRT AND OIL WHICH MAY ADVERSELY AFFECT PROPER ADHESION. THE NUMBERS SHALL BE PLACED ON THE 

PRIOR TO PLACING THE NUMBERS ON THE PANEL, THE REFLECTIVE BACKGROUND SHALL BE CLEAN AND FREE OF 

NUMBERS SHALL BE 2 INCHES HIGH AND SILVER-WHITE IN COLOR CONFORMING TO FHWA SERIES C DIMENSIONS.

PRESSURE-SENSITIVE SUCH THAT THE NUMBERS CAN BE APPLIED TO THE BACKGROUND IN THE FIELD. THE 

STANDARD SPECIFICATION FOR CLASS A SHEETING, EXCEPT THAT THE ADHESIVE SHALL BE 

NUMBERS: THE NUMBERS SHALL BE REFLECTIVE SHEETING CONFORMING TO THE REQUIREMENTS OF THE NYSDOT 

INSTALLATION.

GASKET OR SHEETING MATCHING THE PLATE SIZE SHALL BE PLACED BEHIND THE PLATE PRIOR TO 

SIZE OF THE PANELS SHALL BE „ INCH THICK BY 3 INCHES BY 12 INCHES. A THIN RUBBER OR PLASTIC 

CONFORMING TO THE REQUIREMENTS OF THE NYSDOT STANDARD SPECIFICATION FOR CLASS A SHEETING. THE 

NYSDOT STANDARD SPECIFICATIONS. THE BACKGROUND MATERIAL SHALL BE GREEN REFLECTIVE SHEETING 

PANEL WITH REFLECTIVE BACKGROUND: THE ALUMINIM PANEL SHALL CONFORM TO THE REQUIREMENTS OF THE 

FOLLOWING MATERIAL REQUIREMENTS:

THE CONTRACTOR SHALL MOUNT A NEW BRIDGE IDENTIFICATION NUMBER 3310200 PLATE THAT MEETS THE 7.

ITEMS OF THE CONTRACT.

SCREENS OR OTHER PROTECTIVE DEVICES SHALL BE INCLUDED IN THE PRICES BID FOR THE APPROPRIATE 

THE COST OF FURNISHING, INSTALLING, MAINTAINING, REMOVING AND DISPOSING OF ALL PLATFORMS, NETS, 6.

DISPOSED OF BY THE CONTRACTOR AT NO COST TO THE COUNTY.

ALL MATERIAL FALLING ON THE AREA BELOW AND ADJACENT TO THE BRIDGE SHALL BE REMOVED AND 5.

ADEQUATE PROTECTION IS PROVIDED. 

MATERIAL. IF ADEQUATE PROTECTIVE DEVICES ARE NOT BEING EMPLOYED, THE WORK WILL BE STOPPED UNTIL 

OF MATERIAL. PLATFORMS, NETS, SCREENS OR OTHER PROTECTIVE DEVICES SHALL BE USED TO CATCH THE 

MATERIAL TO THE AREA BELOW THE BRIDGE EXCEPT WHERE THE PLANS SPECIFICALLY PERMIT THE DROPPING 

DURING REMOVAL OPERATIONS, THE CONTRACTOR SHALL NOT DROP WASTE CONCRETE, DEBRIS, AND OTHER 4.

BID FOR THOSE ITEMS.

SUPPLYING A DISPOSAL AREA AND TRANSPORTATION TO THAT AREA SHALL BE INCLUDED IN THE UNIT PRICES 

WHENEVER ITEMS IN THE CONTRACT REQUIRE MATERIALS TO BE REMOVED AND DISPOSED OF, THE COST OF 3.

ENGINEER AT THE EXPENSE OF THE CONTRACTOR.

COUNTY THE DAMAGED MATERIALS SHALL BE REPAIRED OR REPLACED IN A MANNER SATISFACTORY TO THE 

DAMAGES ANY MATERIALS WHICH ARE TO REMAIN IN PLACE OR WHICH ARE TO REMAIN THE PROPERTY OF THE 

PLACE, OR WHICH ARE TO REMAIN THE PROPERTY OF THE CITY, WILL NOT BE DAMAGED. IF THE CONTRACTOR 

THE CONTRACTOR SHALL PERFORM ALL WORK WITH CARE SO THAT ANY MATERIALS WHICH ARE TO REMAIN IN 2.

SHALL PERFORM THE WORK IN ACCORDANCE WITH FIELD CONDITIONS.

CONDITIONS MAY REQUIRE MODIFICATIONS TO CONSTRUCTION DETAILS AND WORK QUANTITIES. THE CONTRACTOR 

PREPARED BASED ON FIELD INSPECTION AND OTHER INFORMATION AVAILABLE AT THIS TIME. ACTUAL FIELD 

BE ACCURATELY DETERMINED PRIOR TO THE COMMENCEMENT OF WORK. THESE CONTRACT DOCUMENTS HAVE BEEN 

DUE TO THE NATURE OF RECONSTRUCTION PROJECTS, THE EXACT EXTENT OF RECONSTRUCTION WORK CANNOT 1.

559.01 - PROTECTIVE SEALING OF STRUCTURAL CONCRETE ON NEW BRIDGE DECKS AND DECK OVERLAYS.

TOP SURFACES OF NEW BRIDGE DECKS AND APPROACH SLABS SHALL BE SEALED IN ACCORDANCE WITH ITEM 12.

THE PERMISSION OF THE E.I.C.

THE CONTRACTOR SHALL MAKE NO DEVIATIONS FROM THE HAUNCH DETAILS SHOWN ON THESE PLANS WITHOUT 11.

OPTION(S) WILL BE PERMITTED: PERMANENT CORRUGATED METAL FORMS OR REMOVABLE WOODEN FORMS.

FORMING SYSTEMS FOR THE UNDERSIDE OF THE SLABS. HOWEVER, ON THIS BRIDGE, ONLY THE FOLLOWING 

THE PROVISIONS OF THE CURRENT SPECIFICATIONS FOR SUPERSTRUCTURE SLABS ALLOW THE OPTION OF 3 10.

APPROVED BY THE E.I.C., AND SHALL BE PERFORMED AT NO ADDITIONAL COST TO THE COUNTY.

RE-POSITION PREVIOUSLY ERECTED STEEL TO ACHIEVE ACCEPTABLE ALIGNMENT AND PROFILE MUST BE 

1215 OF THE NEW YORK STATE STEEL CONSTRUCTION MANUAL (SCM). ANY CORRECTIVE WORK NECESSARY TO 

THE FINAL ALIGNMENT AND PROFILE OF THE ERECTED STEEL CONFORMS TO SUBSECTION 1213, 1214, AND 

CONTRACTOR SHALL BE RESPONSIBLE FOR TAKING ALL NECESSARY COMPENSATORY ACTION TO ENSURE THAT 

EMPLOYED BY THE CONTRACTOR MAY HAVE A SUBSTANTIAL EFFECT ON THE FINAL STEEL PROFILE. THE 

OF THE ERECTION METHOD ARE NOT CONSIDERED. THEREFORE, THE ACTUAL ERECTION METHODS AND SEQUENCES 

IS ALLOWED TO DEFLECT UNDER ITS OWN DEAD LOAD. DEFLECTIONS INCURRED DURING THE VARIOUS STAGES 

THE DESIGN OF THIS STRUCTURE ASSUMES THAT THE STRUCTURAL STEEL IS COMPLETELY ERECTED BEFORE IT B.

WITH THE SCM AT LEAST FIFTEEN (15) DAYS PRIOR TO INSTALLATION.

AND REGISTERED NEW YORK STATE PROFESSIONAL ENGINEER AND SUBMITTED TO THE E.I.C. IN ACCORDANCE 

ERECTION DRAWINGS WITH ALL SUPPORTING STABILITY CALCULATIONS SUBMITTED AND STAMPED BY A LICENSED 

CONSTRUCTION MANUAL (SCM). THE METHODS USED BY THE CONTRACTOR SHALL BE DOCUMENTED ON THE 

ERECTION AND CONSTRUCTION, AS PROVIDED IN SUBSECTION 204 OF THE NEW YORK STATE STEEL 

THE CONTRACTOR SHALL PROVIDE FOR THE STABILITY OF STRUCTURAL STEEL DURING ALL PHASES OF A.

STEEL ERECTION NOTES:9.

REPAIRED AT NO COST TO THE COUNTY.

THAT IS DETERMINED TO BE CAUSED BY IMPROPER STORAGE OR SHIPPING OF HDG MATERIALS SHALL BE 

STRUCTURE SHALL BE REPAIRED IN ACCORDANCE WITH THE NYS STEEL CONSTRUCTION MANUAL. WHITE RUST 

DETRIMENTAL TO THE INTENDED USE OF THE MEMBER OR HAVE A NEGATIVE VISUAL IMPACT ON THE 

EXAMPLES OF NON-RESINOUS WOOD ARE: POPLAR, ASH AND SPRUCE. WHITE RUST THAT IS DETERMINED TO BE 

SPACERS TO ALLOW VENTILATION AND AVOID MOISTURE BUILD UP, INCLINE MEMBERS TO ALLOW DRAINAGE. 

FOLLOWS: STORE MATERIALS OFF OF THE GROUND AWAY FROM ALL VEGETATION, USE NON-RESINOUS WOODEN 

SHALL BE AVOIDED. IF OUTDOOR STORAGE IS UNAVOIDABLE, EXAMPLES OF REASONABLE ACCOMODATIONS ARE AS 

SHOULD BE AVOIDED IF POSSIBLE. STORAGE (OR SHIPPING) OF HDG MATERIALS IN CONTACT WITH ONE ANOTHER 

GALVANIZED (HDG) MATERIALS SHALL BE PROVIDED AT ALL TIMES. STORAGE OF HDG MATERIALS OUTDOORS 

REASONABLE ACCOMMODATIONS FOR THE PREVENTION OF WET STORAGE STAINING (WHITE RUST) OF HOT-DIPPED 8.

ANY SURFACE WITH INSTALLED SHEAR CONNECTORS.

SHALL SPECIFY THE TYPE OF WALKING/WORKING SURFACE TO BE USED SO THAT WORKERS DO NOT WALK ON 

STUD SHEAR CONNECTORS SHALL BE WELDED PRIOR TO GALVANIZING. THE CONTRACTOR'S WORKER SAFETY PLAN 7.

SHALL BE DRILLED OR REAMED FULL SIZE AS APPROPRIATE.

GALVANIZING SHALL BE DONE PRIOR TO DRILLING OF HOLES OR AFTER SUBSIZING. AFTER GALVANIZING, HOLES 6.

CONSTRUCTION MANUAL.

ALL BOLTS, NUTS, AND WASHERS SHALL BE GALVANIZED IN ACCORDANCE WITH THE NEW YORK STATE STEEL 5.

564.20010008 - HOT-DIP GALVANIZING OF STRUCTURAL STEEL.

ALL STRUCTURAL STEEL FABRICATED UNDER ITEM 564.0501 SHALL BE HOT DIPPED GALVANIZED UNDER ITEM 4.

LOAD CONDITIONS, ALSO KNOWN AS TOTAL DEAD LOAD FIT (TDLF).

DIAPHRAGMS SHALL BE FABRICATED TO FIT GIRDERS ERECTED WITH THEIR WEBS PLUMB UNDER FULL DEAD 3.

FOR PROGRESS PAYMENT" SHALL NOT BE A BASIS FOR ADDITIONAL COMPENSATION.

BIDDING TOOL. DISCREPANCIES WHICH MAY OCCUR BETWEEN THE TOTAL WEIGHT SHIPPED AND "TOTAL WEIGHT 

PURPOSES. THE CONTRACTOR IS ADVISED NOT TO USE THE "TOTAL WEIGHT FOR PROGRESS PAYMENT" AS A 

CIRCUMSTANCES SHALL THE "TOTAL WEIGHT FOR PROGRESS PAYMENT" BE USED FOR FINAL PAYMENT 

THESE WEIGHTS SHALL BE USED IN DETERMINING PARTIAL PAYMENTS AND PROGRESS. UNDER NO 

331020049,400 LBS564.0501

PROGRESS PAYMENT

BINTOTAL WEIGHT FORITEM

PAYMENT" IS AS FOLLOWS:

FOR THE VARIOUS LUMP SUM STRUCTURAL STEEL ITEMS IN THE CONTRACT, THE "TOTAL WEIGHT FOR PROGRESS 2.

ALL STRUCTURAL STEEL SHALL CONFORM TO ASTM A709, GRADE 50.1.

ACCORDING TO THE AISC MANUAL.

DIMENSIONS FOR THICKNESSES OF STEEL ROLLED ANGLE SHAPES AND STRUCTURAL TUBING ARE SHOWN 10.

FIT ON THE ACTUAL DRAWING.

STAMP. 8.5" X 11" DRAWINGS SHALL HAVE AN APPROVAL COVER SHEET IF SPACE FOR THE STAMP DOES NOT 

HAVE A BLANK SPACE THAT IS EITHER 2.5" X 5.5" OR 3.5" X 3.5" FOR PLACEMENT OF THE REVIEWER'S 

DESIGNER AND CHECKER. THE DESIGNER SHALL NOT CHECK THEIR OWN WORK. 11" X 17" DRAWINGS SHALL 

SUBMISSIONS SHALL NOT BE ACCEPTED OR REVIEWED. ALL DRAWINGS AND CALCULATIONS SHALL NOTE THE 

1/16". SUBMISSIONS ILLEGIBLE WHEN PRINTED ON PAPER WILL BE REJECTED. FULL SIZE AND PAPER 

FORMAT AND SHALL BE EITHER 8.5" X 11" OR 11" X 17" WITH TEXT SIZE SHALL BE NO SMALLER THAN 

ALL DRAWINGS AND CALCULATIONS SUBMITTED BY THE CONTRACTOR FOR ENGINEER REVIEW SHALL BE IN PDF 9.

THE LOAD RATINGS ARE IN ACCORDANCE WITH THE AASHTO MANUAL FOR BRIDGE EVALUATION. 8.

PROCEEDING.

DEPARTMENT OF LABOR. THE CONTRACTOR SHALL ALSO OBTAIN WRITTEN PERMISSION OF THE E.I.C. BEFORE 

MATERIALS, THE CONTRACTOR SHALL FIRST BE FAMILIAR WITH INDUSTRIAL CODE RULE 56 OF THE N.Y.S. 

NOT BE DISTURBED IN ANY WAY. SHOULD THE CONTRACTOR BE FORCED TO DISTURB IN ANY WAY ANY SUCH 

OTHERWISE INDICATED ON THE PLANS, IT IS THE EXPRESS INTENT OF THIS CONTRACT THAT THESE MATERIALS 

REQUIRE THE DISTURBING, DESTRUCTION OR REMOVAL OF ANY KNOWN MATERIALS CONTAINING ASBESTOS. UNLESS 

UNLESS OTHERWISE INDICATED ON THE PLANS, WORK TO BE PERFORMED UNDER THIS CONTRACT DOES NOT 7.

EDITION OF THE AASHTO MAINTENANCE MANUAL FOR ROADWAYS AND BRIDGES.

THIS BRIDGE SHALL BE MAINTAINED IN ACCORDANCE WITH THE GUIDELINES CONTAINED IN THE CURRENT 6.

ALL SHOP DRAWINGS SUBMITTED FOR THIS PROJECT SHALL BE IN US CUSTOMARY UNITS.5.

FULLY DIMENSIONED.

VISUAL CLARITY. ALL OTHER DETAILS FOR WHICH NO SCALE IS SHOWN ARE DRAWN PROPORTIONAL AND ARE 

DETAILS ON THE DRAWINGS LABELED AS "NOT TO SCALE" ARE INTENTIONALLY DRAWN NOT TO SCALE FOR 4.

NEW YORK STATE DEPARTMENT OF TRANSPORTATION, OFFICE OF ENGINEERING.

CONSTRUCTION AND MATERIALS SPECIFICATIONS: STANDARD SPECIFICATIONS, CONSTRUCTION AND MATERIALS, 3.

LIVE LOAD: AASHTO HL-932.

SLABS AT 28 DAYS: f'c = 3000 psi.)

OF MAY 2022 (FOR DESIGN PURPOSES, COMPRESSIVE STRENGTH OF CONCRETE FOR SUBSTRUCTURES AND DECK 

DESIGN SPECIFICATIONS: NYSDOT LRFD BRIDGE DESIGN SPECIFICATIONS WITH ALL PROVISIONS IN EFFECT AS 1.

OBSERVED ELEVATION RATHER THAN A COMPUTED ONE. 

ELEVATION PREVALENT DURING ONE CONSTRUCTION SEASON FOR MORE THAN 25% OF THE TIME. IT IS AN 

LOW WATER IS ESTIMATED TO BE 580.00 FEET. LOW WATER IS DEFINED AS THE NORMAL LOW WATER  7.

ELEVATION RATHER THAN A COMPUTED ONE.

FLOODS). IT IS ALWAYS LESS THAN THE ORDINARY HIGH-WATER ELEVATION AND IS USUALLY AN OBSERVED 

WATER ELEVATION LIKELY TO BE ENCOUNTERED DURING ONE CONSTRUCTION SEASON (EXCLUDING MAJOR 

ORDINARY WATER IS ESTIMATED TO BE 581.00 FEET. ORDINARY WATER IS DEFINED AS THE HIGHEST SURFACE 6.

YEARS.

ELEVATION FOR THE MEAN ANNUAL FLOOD, WHICH IS THE FLOOD THAT HAS A RECURRENCE INTERVAL OF 2.33 

ORDINARY HIGH WATER IS ESTIMATED TO BE 581.34 FEET. THIS IS DEFINED AS THE WATER SURFACE 5.

BASIN SHALL BE CONSTRUCTED.

WATER POLLUTION CONTROL MAY BE REQUIRED IN ACCORDANCE WITH DEC BEST PRACTICES. NO SETTLEMENT 

VEGETATED AREA OUTSIDE OF THE STREAMBED AND/OR APPROVED BY THE E.I.C. TEMPORARY SOIL EROSION AND 

DEWATERING OF THE COFFERDAM SHALL BE ACCOMPLISHED BY PUMPING THE WATER TO AN APPROVED UPLAND 4.

ENGINEER FIFTEEN (15) DAYS PRIOR TO INSTALLATION. 

THE COFFERDAM(S) ARE TO BE CONTRACTOR DESIGNED. A COFFERDAM PLAN SHALL BE SUBMITTED TO THE 3.

SOURCE OF WATER, SHALL BE INCLUDED IN THE UNIT PRICE BID FOR THE COFFERDAM ITEM.

WHERE A COFFERDAM IS USED, THE COST OF DEWATERING THE ENTIRE EXCAVATION, REGARDLESS OF THE 2.

WATER FROM ENTERING THE EXCAVATION SHALL BE FURNISHED AND PLACED AT NO COST TO THE COUNTY.

EXCAVATION REQUIRING A COFFERDAM, ANY REQUIRED EXTENSIONS OF THE COFFERDAM NECESSARY TO KEEP 

SHOULD THE CONTRACTOR ELECT TO LAY BACK A PORTION OF THE EXISTING EARTH ADJACENT TO AN 1.

INCLUDED IN THE PROJECT MANUAL. 

CONTRACTOR SHALL FAMILIARIZE THEMSELVES WITH ALL PERMIT REQUIREMENTS. ENVIRONMENTAL PERMITS ARE 

THE PROJECT PERMIT CONDITIONS DO NOT REQUIRE IN STREAM WORK RESTRICTIONS. HOWEVER, THE 2.

RIGHTS AND TO SUSTAIN FISH LIFE DOWNSTREAM.

CONTRACTOR SHALL CONSTRUCT AN INTAKE OR TEMPORARY DAM REQUIRED TO PROTECT AND MAINTAIN WATER 

SAND, SILT, CEMENT, OIL, OR OTHER IMPURITIES. IF THE CONTRACTOR USES WATER FROM A STREAM, THE 

FOR WASH PURPOSES OR OTHER SIMILAR OPERATIONS WHICH CAUSE THIS WATER TO BECOME POLLUTED WITH 

STREAMS. THE CONTRACTOR SHALL NOT RETURN DIRECTLY TO A STREAM ANY WATER WHICH HAS BEEN USED 

OR OTHER FOREIGN MATERIAL, OR FROM MANIPULATION OF EQUIPMENT AND/OR MATERIALS IN OR NEAR SUCH 

TO PREVENT OR REDUCE TO A MINIMUM ANY DAMAGE TO ANY STREAM FROM POLLUTION BY DEBRIS, SEDIMENT, 

DURING THE COURSE OF CONSTRUCTION, THE CONTRACTOR SHALL CONDUCT OPERATIONS IN SUCH A MANNER AS 1.

STRUCTURE'S PAINT PRIOR TO SUBMITTING A BID.

BECAUSE OF THE ABOVE MENTIONED CONDITION, THE CONTRACTOR SHALL EXAMINE THE CONDITION OF THE 

THE ALTERNATIVE CHOSEN, THE TREATMENT AND DISPOSAL OF PAINT REMOVAL WASTE ITEM MAY BE REQUIRED. 

THE USE OF ENVIRONMENTAL GROUND AND/OR WATERWAY PROTECTION ITEMS WILL BE REQUIRED. DEPENDING ON 

FOR THE SUPERSTRUCTURE REMOVAL ITEM(S) (OR THE UNIT PRICE BID FOR THE SUBSTRUCTURE REMOVAL ITEM). 

OPERATIONS. THE COST OF REMEDIATING THIS CONDITION SHALL BE INCLUDED IN THE LUMP SUM PRICE(S) BID 

REMOVAL, ENCAPSULATING THE LOOSE PAINT OR REMOVAL OF LOOSE PAINT PRIOR TO DISMANTLING 

INCLUDE TRANSPORTING AFFECTED MEMBERS IN CLOSED TRUCKS, WRAPPING AFFECTED MEMBERS PRIOR TO 

LEAD PROTECTION IN ACCORDANCE WITH 29 CFR 1926.62 SHALL BE SATISFIED. REMEDIATION METHODS COULD 

FORMULATE AND SUBMIT A METHOD OF REMEDIATING THE CONDTION FOR APPROVAL BY THE ENGINEER. WORKER 

DURING TRANSPORTATION FROM THE SITE UNLESS APPROPRIATE MEASURES ARE TAKEN. THE CONTRACTOR SHALL 

LOOSE AND/OR PEELING PAINT ON STEEL SURFACES MAY BECOME DISLODGED DURING REMOVAL OPERATIONS OR 6.

OF PAINT REMOVAL WASTE ITEM.

AND/OR WATERWAY PROTECTION ITEM(S). WASTE SHALL BE DISPOSED OF USING THE TREATMENT AND DISPOSAL 

PAINT WASTE NOT COLLECTED BY VACUUM METHODS SHALL BE COLLECTED USING THE ENVIRONMENTAL GROUND 

FOR THE SUPERSTRUCTURE REMOVAL ITEM(S) (OR THE UNIT PRICE BID FOR THE SUBSTRUCTURE REMOVAL ITEM). 

CONSTRUCTION AND MATERIALS. THE COST OF PAINT REMOVAL SHALL BE INCLUDED IN THE UNIT PRICE BID 

202-3.01 - GENERAL, OF THE NYSDOT STANDARD SPECIFICATIONS - ySHALL MEET THE PROVISONS OF 

LIMITS AND METHODS FOR THE REMOVAL OF PAINT AT LOCATIONS OF FASTENER REMOVAL OR FLAME CUTTING 5.

RECORD PLANS FOR THIS STRUCTURE ARE NOT AVAILABLE.4.

REQUIREMENT THAT IT BE SIGNED BY A LICENSED AND REGISTERED PROFESSIONAL ENGINEER IS WAIVED.

SHALL BE SUBMITTED TO THE ENGINEER FIFTEEN (15) DAYS PRIOR TO BEGINNING THE DEMOLITION. THE 

202-3.01 GENERAL AND SAFETY REQUIREMENTS, A REMOVAL PLAN yACCORDING TO THE REQUIREMENTS OF 3.

EXISTING SUPERSTRUCTURE SHALL BE REMOVED UNDER ITEM 202.120001.2.

EXISTING SUBSTRUCTURE SHALL BE REMOVED WITHIN THE LIMITS SHOWN ON THE PLANS UNDER ITEM 202.19.1.

15A

SOUTH CHUCTANUNDA CREEK BRIDGE REPLACEMENT

CEMETERY DRIVE OVER THE

THIS SHEET SUPERSEDES SHEET NO. 15

ON:

AFFIX SEAL:

ON:

ALTERED BY:GREENMAN - PEDERSEN, INC

DESCRIPTION OF ALTERATIONS:

AS-BUILT REVISIONS

F
I
L

E
 

N
A

M
E
 

=

U
S

E
R
 

=

D
A

T
E
/

T
I

M
E
 

=

SHALL STAMP THE DOCUMENT AND INCLUDE THE NOTATION "ALTERED BY" FOLLOWED BY THEIR SIGNATURE, THE DATE OF SUCH ALTERATION, AND A SPECIFIC DESCRIPTION OF THE ALTERATION. 

TO ALTER AN ITEM IN ANY WAY. IF AN ITEM BEARING THE STAMP OF A LICENSED PROFESSIONAL IS ALTERED, THE ALTERING ENGINEER, ARCHITECT, LANDSCAPE ARCHITECT, OR LAND SURVEYOR 

IT IS A VIOLATION OF LAW FOR ANY PERSON, UNLESS THEY ARE ACTING UNDER THE DIRECTION OF A LICENSED PROFESSIONAL ENGINEER, ARCHITECT, LANDSCAPE ARCHITECT, OR LAND SURVEYOR, 

REGION: 

GREENMAN-PEDERSEN, INC.

CONSULTING ENGINEERS

$
F
I
L

E
A

B
B

R
E

V
$

$
D

A
T

E
$

$
N

T
U

S
E

R
$

PIN

DEPARTMENT OF PUBLIC WORKS

MONTGOMERY COUNTY

BRIDGES CULVERTS

COUNTY:

ALL DIMENSIONS IN ft UNLESS OTHERWISE NOTED CONTRACT NUMBER

DRAWING NO.  

SHEET NO. 

J
O

B
 

M
A

N
A

G
E

R
D

E
S
I
G

N
 

S
U

P
E

R
V
I
S

O
R

P
R

O
J

E
C

T
 

M
A

N
A

G
E

R
D

E
S
I
G

N
D

R
A

F
T
I
N

G
C

H
E

C
K

C
H

E
C

K



1

Sheri Kern

From: Jaclyn Hernigle <jhernigle@co.montgomery.ny.us>

Sent: Tuesday, May 10, 2022 10:07 AM

To: Sheri Kern

Cc: Jaclyn Hernigle

Subject: RE: Plan Holders List

Sheri, 

 

Had another as of this morning. 

 

bill.kaeser@hl-companies.com Heartland Fabrication 

724-785-2575  

 

Thank you, 

 

Jackie Hernigle 

Purchasing 

 

From: Jaclyn Hernigle  

Sent: Monday, May 09, 2022 8:50 AM 

To: 'Sheri Kern'; Dave Soulia 

Cc: Jaclyn Hernigle 

Subject: RE: Plan Holders List 

 

Sheri, 

 

Here is the list I have as of this morning. 

 

Winn Construction Services, Inc. 

74 Hudson River Road, Waterford, NY 12188 Dustin Winn 

(518) 238-2210 

(518) 238-2211 fax 

d.winn@winn-construction.com 

 

Harrison & Burrowes Bridge Constructors, Inc. 

22 Hamilton Lane 

Glenmont, NY 12077 

P 518-465-6254 

F 518-514-3701 

Estimating@harrisonburrowes.com 

 

BILL KAESER  

HEARTLAND FABRICATION  

BILL.KAESER@HL-COMPANIES.COM 

724-785-2575 

 

Mohawk Valley Builders Exchange 

10 Main St., Suite 202 Whitesboro, NY 13492 Tracy Page 
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315-736-2441 

315-736-2445 

info@mvbe.com 

 

Contact Info: ING Civil, Inc. 

11 Arch Street 

Watervliet, NY 12189 

Contact: Corey Ingerson -cingerson@ingcivilinc.com 

P: 518.271.9422 

F: 518.271.9423 

 

Bette & Cring, LLC 

22 Century Hill Drive Suite 201 

Latham, NY 12110 

(P) 518-213-1010 

(F) 518-213-1050 

mschmitt@bettecring.com 

 

Thank you,  

 

Jackie Hernigle 

Purchasing 

 

From: Sheri Kern [mailto:skern@gpinet.com]  

Sent: Friday, May 06, 2022 11:40 AM 

To: Dave Soulia 

Cc: Jaclyn Hernigle 

Subject: Plan Holders List 

 

Hi Dave, 

 

Can you send me the current plan holders list for the Cemetery Drive Bid? 

 

Thanks, 

 

Sheri Kern, P.E. 
Structural Engineer 

80 Wolf Road, Suite 300, Albany, NY  12205 

d +1 (518) 898-9566 

skern@gpinet.com | www.gpinet.com 

   

 

 An Equal Opportunity Employer
 

 

 

Per Title VI of the Civil Rights Act of 1964 and other Nondiscrimination statutes, Greenman-Pedersen, Inc. and its related companies 

will not discriminate on the grounds of race, color or national origin in the selection and retention of subconsultants, including 

procurement of materials and leases of equipment. Greenman-Pedersen, Inc. and its related companies will ensure that minorities 

will be afforded full opportunity to submit proposals and will not be discriminated against in consideration for an award. 
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This communication and any attachments are intended only for the use of the individual or entity named as the addressee. It may 

contain information which is privileged and/or confidential under applicable law. If you are not the intended recipient or such 

recipient's employee or agent, you are hereby notified that any dissemination, copy or disclosure of this communication is strictly 

prohibited and to notify the sender immediately. 



~~BRIDGE CONSTRUCTION UNIT COST DATA~~

CEMETERY DRIVE BRIDGE REPLACEMENT OVER THE SOUTH CHUCTANUNDA CREEK

TOWN OF FLORIDA, MONTGOMERY COUNTY
Letting Date: May 10, 2022

Contract No.: D036212

County: Montgomery

BIN: 3310200

PIN: 2754.54

BRIDGE SHARE ONLY

  

Item # Description Unit Quantity Unit Cost Total Cost

201.06 CLEARING AND GRUBBING LS 1 1,000.00$                          1,000.00$                          

202.120001 REMOVING EXISTING SUPERSTRUCTURES LS 1 100,000.00$                      100,000.00$                      

202.19 REMOVAL OF SUBSTRUCTURES CY 75 100.00$                             7,500.00$                          

203.02 UNCLASSIFIED EXCAVATION AND DISPOSAL CY 35 100.00$                             3,500.00$                          

203.03 EMBANKMENT IN PLACE CY 395 25.00$                              9,875.00$                          

203.21 SELECT STRUCTURAL FILL CY 120 50.00$                              6,000.00$                          

206.01 STRUCTURE EXCAVATION CY 1,000 25.00$                              25,000.00$                        

206.0201 TRENCH AND CULVERT EXCAVATION CY 215 10.00$                              2,150.00$                          

207.27 PREFABRICATED COMPOSITE INTEGRAL ABUTMENT DRAIN SY 100 15.00$                              1,500.00$                          

209.13 SILT FENCE - TEMPORARY LF 450 5.00$                                2,250.00$                          

304.12 SUBBASE COURSE, TYPE 2 CY 55 100.00$                             5,500.00$                          

402.128304 12.5 F3 TOP COURSE HMA, 80 SERIES COMPACTION TON 26 400.00$                             10,400.00$                        

402.198904 19 F9 BINDER COURSE HMA, 80 SERIES COMPACTION TON 13 400.00$                             5,200.00$                          

402.378904 37.5 F9 BASE COURSE HMA, 80 SERIES COMPACTION TON 19 400.00$                             7,600.00$                          

407.0103 STRAIGHT TACK COAT GAL 21 50.00$                              1,050.00$                          

490.30 MISCELLANEOUS COLD MILLING OF BITUMINOUS CONCRETE SY 195 25.00$                              4,875.00$                          

551.012053 STEEL H-PILES (HP 12X53) LF 370 50.00$                              18,500.00$                        

551.13 FURNISHING EQUIPMENT FOR DRIVING PILES LS 1 50,000.00$                        50,000.00$                        

553.020001 COFFERDAM (TYPE 2) EA 1 1.00$                                1.00$                                

553.020002 COFFERDAM (TYPE 2) EA 1 1.00$                                1.00$                                

555.09 CONCRETE FOR STRUCTURES, CLASS HP CY 106 750.00$                             79,500.00$                        

556.0203 GALVANIZED BAR REINFORCEMENT FOR STRUCTURES LB 20,900 2.50$                                52,250.00$                        

556.03 STUD SHEAR CONNECTORS FOR BRIDGES EA 560 4.50$                                2,520.00$                          

557.0109
SUPERSTRUCTURE SLAB WITH INTEGRAL WEARING SURFACE - 

TYPE 9 FRICTION
SY 165 550.00$                             90,750.00$                        

557.2009
STRUCTURAL APPROACH SLAB WITH INTEGRAL WEARING 

SURFACE - TYPE 9 FRICTION
SY 46 350.00$                             16,100.00$                        

558.02
LONGITUDINAL SAWCUT GROOVING OF STRUCTURAL SLAB 

SURFACE
SY 180 25.00$                              4,500.00$                          

559.01
PROTECTIVE SEALING OF STRUCTURAL CONCRETE ON NEW 

BRIDGE DECKS
SF 1,805 1.00$                                1,805.00$                          

564.0501 STRUCTURAL STEEL, TYPE 1 LS 1 110,000.00$                      110,000.00$                      

564.20010008 HOT-DIP GALVANIZING OF STRUCTURAL STEEL LB 49,400 0.60$                                29,640.00$                        

568.51 STEEL BRIDGE RAILING (FOUR RAIL) LF 166 303.00$                             50,298.00$                        

568.70 TRANSITION BRIDGE RAILING LF 128 215.00$                             27,520.00$                        

603.6009 REINFORCED CONCRETE PIPE CLASS III, 36 INCH DIAMETER LF 25 75.00$                              1,875.00$                          

606.10 BOX BEAM GUIDE RAILING LF 18 65.00$                              1,170.00$                          

606.120201 BOX BEAM GUIDE RAILING END ASSEMBLY, TYPE IIA EA 4 2,400.00$                          9,600.00$                          

610.1402 TOPSOIL - ROADSIDE CY 26 65.00$                              1,690.00$                          

610.1601 TURF ESTABLISHMENT - ROADSIDE SY 235 1.00$                                235.00$                             

619.01 BASIC WORK ZONE TRAFFIC CONTROL LS 1 10,000.00$                        10,000.00$                        

619.04 TYPE III CONSTRUCTION BARRICADES WITH LIGHTS EA 3 85.00$                              255.00$                             

619.0501 TEMPORARY STRUCTURES AND APPROACHES NO 1 LS 1 185,000.00$                      185,000.00$                      

619.1711
TEMPORARY POSITIVE BARRIER - CATEGORY 1 (PINNING 

PROHIBITED)
LF 250 10.00$                              2,500.00$                          

619.1719 WARNING LIGHTS ON TEMPORARY POSITIVE BARRIERS EA 2 100.00$                             200.00$                             

620.04 STONE FILLING (MEDIUM) CY 90 65.00$                              5,850.00$                          

620.05 STONE FILLNG (HEAVY) CY 660 70.00$                              46,200.00$                        

620.0801 BEDDING MATERIAL, TYPE 1 CY 210 65.00$                              13,650.00$                        

625.01 SURVEY OPERATIONS LS 1 20,000.00$                        20,000.00$                        

627.50140008 CUTTING PAVEMENT LF 58 5.00$                                290.00$                             

637.11 ENGINEER'S FIELD OFFICE - TYPE 1 MNTH 5 1,500.00$                          7,500.00$                          

646.23 LARGE SNOWPLOWING DELINEATOR EA 16 30.00$                              480.00$                             

646.32 STEEL POST, 2.0 LB/FT EA 8 75.00$                              600.00$                             

647.61
REMOVE AND DISPOSE SIGNS, GROUND MOUNTED - SIZE I (UNDER 

30 SF)
EA 5 25.00$                              125.00$                             

697.03 FIELD CHANGE PAYMENT DC 66,000 1.00$                                66,000.00$                        

698.04 ASPHALT PRICE ADJUSTMENT DC 100 1.00$                                100.00$                             

698.05 FUEL PRICE ADJUSTMENT DC 250 1.00$                                250.00$                             

698.06 STEEL/IRON PRICE ADJUSTMENT DC 100 1.00$                                100.00$                             

699.040001 MOBILIZATION LS 1 39,000.00$                        39,000.00$                        

TOTAL = 1,139,455.00$               

LOW BIDDER

Bette & Cring, LLC

Greenman-Pedersen, Inc.
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71'-11‹" CLEAR SPAN
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STA. 2+13.00

BEGIN APPROACH SLAB, 

STA. 1+83.00

RECONSTRUCTION, 

BEGIN FULL DEPTH 
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DATUM 580.00

EL. 583.50EL. 583.50
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1 TO REMAIN (TYP)

EXISTING ABUTMENT FOOTINGS 

EL. 591.00PROPOSED GRADE

EXISTING GRADE

EL. 591.00

  STA. 2+26.00

BEGIN BEARINGS & PILESc 

  STA. 3+01.00

END BEARINGS & PILESc 

STA. 2+25.15

BEGIN BRIDGE, 

STA. 3+01.85

END BRIDGE, 

-0.33%

D.H.W. EL. 583.80

ELEVATION

B-1

B-2

SEE NOTE 1

SEE NOTE 1

 

75'-0"

(TYP)

EDGE OF WATER 

  STA. LINE, HCL & TGL

CEMETERY DRIVE,c 

(TYP)

INTEGRAL ABUTMENTS

- TYPE 9 FRICTION

WEARING SURFACE - BOTTOM FORMWORK REQUIRED 

9•" SUPERSTRUCTURE SLAB WITH INTEGRAL 
TYPE IIA

BOX BEAM GUIDE RAILING END ASSEMBLY 

(TYP)

TRANSITION BRIDGE RAILING

(TYP)

BOX BEAM GUIDE RAIL

(FOUR-RAIL) (TYP)

STEEL BRIDGE RAILING 

CUTTING PAVEMENT

APPROACH SLAB
APPROACH SLAB

(TYP)

CUT DOWN; FOOTINGS TO REMAIN 

EXISTING SUBSTRUCTURES TO BE 

W33x141 GALV. BEAMS

9 FRICTION

SURFACE - BOTTOM FORMWORK REQUIRED - TYPE 

SUPERSTRUCTURE SLAB WITH INTEGRAL WEARING 

TRANSITION BRIDGE RAILING

(TYP)

SURFACE - TYPE 9 FRICTION 

WITH INTEGRAL WEARING 

STRUCTURAL APPROACH SLAB 

HP 12x53 PILES (TYP)

STEEL BRIDGE RAILING (FOUR RAIL)

(TYP)

INTEGRAL ABUTMENTS 

  

FREEBOARD

7'-8" u

DWG. NO. ST-7) (TYP)

ROCK KEYWAY (SEE 

FILL (TYP)

2'-6" HEAVY STONE 

(TYP)

MATERIAL, TYPE 1 

1'-0" BEDDING 
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CEMETERY DRIVE OVER THE

ON:

AFFIX SEAL:

ON:

ALTERED BY:GREENMAN - PEDERSEN, INC

DESCRIPTION OF ALTERATIONS:

AS-BUILT REVISIONS

F
I
L

E
 

N
A

M
E
 

=

U
S

E
R
 

=

D
A

T
E
/

T
I

M
E
 

=

SHALL STAMP THE DOCUMENT AND INCLUDE THE NOTATION "ALTERED BY" FOLLOWED BY THEIR SIGNATURE, THE DATE OF SUCH ALTERATION, AND A SPECIFIC DESCRIPTION OF THE ALTERATION. 

TO ALTER AN ITEM IN ANY WAY. IF AN ITEM BEARING THE STAMP OF A LICENSED PROFESSIONAL IS ALTERED, THE ALTERING ENGINEER, ARCHITECT, LANDSCAPE ARCHITECT, OR LAND SURVEYOR 

IT IS A VIOLATION OF LAW FOR ANY PERSON, UNLESS THEY ARE ACTING UNDER THE DIRECTION OF A LICENSED PROFESSIONAL ENGINEER, ARCHITECT, LANDSCAPE ARCHITECT, OR LAND SURVEYOR, 

REGION: 

GREENMAN-PEDERSEN, INC.

CONSULTING ENGINEERS

..
.\

C
A

D
D
\
2
7
5
4
5
4
_

C
P

B
_

T
Y

P
_
S

E
C
_
P
.d

g
n

4
/
1
3
/
2
0
2
2

s
k
e
r
n

PIN

MONTGOMERY COUNTY

DEPARTMENT OF PUBLIC WORKS

BRIDGES CULVERTS

COUNTY:

ALL DIMENSIONS IN ft UNLESS OTHERWISE NOTED CONTRACT NUMBER

DRAWING NO.  

SHEET NO. 

J
O

B
 

M
A

N
A

G
E

R
D

E
S
I
G

N
 

S
U

P
E

R
V
I
S

O
R

P
R

O
J

E
C

T
 

M
A

N
A

G
E

R
D

E
S
I
G

N
D

R
A

F
T
I
N

G
C

H
E

C
K

C
H

E
C

K

STEEL BRIDGE 

RAILING (FOUR RAIL), 

ITEM 568.51 (TYP)

9•" SUPERSTRUCTURE SLAB WITH 

INTEGRAL WEARING SURFACE - BOTTOM 

FORMWORK REQUIRED - TYPE 9 FRICTION, 

ITEM 557.0109

2.0%

 

19'-4" OUT-TO-OUT

OVERHANG

1'-8"

OVERHANG

1'-8"

G2G1 G4

 

SCALE: …"=1'-0"

G3

2.0%

(TYP)

2'-8"
SHEAR STUD CONNECTORS 

FOR BRIDGES, ITEM 556.03 

(TYP)

P.O.R.

FOUR RAIL

1'-8"

FOUR RAIL

1'-8"

TO NY-30

DEAD END

W24x84 GALV. DIAPHRAGMS, 

ITEM 564.0501 (TYP)

 

8'-0"

 

8'-0"

LIMITS OF LONGITUDINAL SAWCUT GROOVING, ITEM 558.02

16'-0" SINGLE TRAVEL LANE (RAIL-TO-RAIL)

TYPICAL BRIDGE SECTION

c CEMETERY DRIVE,

  STA. LINE, HCL & TGL

 

4-W33x141 GALV. GIRDERS AT 5'-4" SPACING = 16'-0", ITEM 564.0501

LIMITS OF PROTECTIVE SEALING OF STRUCTURAL CONCRETE ON NEW BRIDGE DECKS, ITEM 559.01


